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FOR CONSTRUCTION SERVICES                            

 
 
 
 
 

SMALL BUSINESS ENTERPRISE (SBE) 
SET ASIDE WITH 35% SBE SET ASIDE 



 

 
SOLICITATION, OFFER AND 
AWARD 
 
Indefinite Delivery/Indefinite 
Quantity Construction Services 

1. Solicitation No.: 
 

DCAM-2007-R-0078 

2.Type:  
 
[   } Sealed Bid (IFB) 
[x ] Negotiated (RFP) 
 

3. Date Issued: 
  
 03/27/07 

 Page 1 of 100     
 

4. Contract Number 
 

5. Requisition/Purchase Request No. 6. [  ]  Open Market with no set aside 
 [x] For SBE w/35% subcontracting 

Set-Aside 
 

7. Issued By:        
                                Ms. Karen Hester, Contracting Officer 

             Construction, Design & Building 
Renovation Group 

                                Office of Contracting and Procurement 
                                441- 4th Street, NW, Suite # 700-South 
                                Washington, DC 20001 
 

8. Address Offer To: 
     
Office of Contracting and Procurement 
Bid Counter 
441- 4th Street, NW, Suite # 703-South 
Washington, DC 20001 
 
 

B. Telephone (No collect calls) 9. For 
information  
    contact:  

A. Name: 
   
         Helena Barbour 

 

(Area Code) 
202 

     (Number) 
727-2354 

(Ext) 
C. E-mail Address 
 

helena.barbour@dc.gov 
 

IMPORTANT - The "offer" section of this form, must be fully completed by offeror. 
SOLICITATION 

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and  "bidder" 
10. Sealed offers in “original” plus 7 copies to perform the work required will be received at the place specified in item 8, or  if  
hand carried, to the bid counter located at address shown in item 8  until  2:00 P.M.   local time  on  May 11, 2007                   
                                                                                                                                    (Hour)                                    (Date) 
 

 
11.   The District requires performance of the work described in strict accordance with the following: 
    
§ Schedule                                                Section B, page  3-5 
§ Description/Specification/Work Statement                     Section C, page  6-8 
§ Packaging and Marking                    Section D, page  9 
§ Inspection and Acceptance                   Section E, page  10 
§ Deliveries or Performance                    Section F, page  11-12 
§ Contract Administration Data                                         Section G, page  13-23 
§ Special Contract Requirements     Section H, page  24-61 
§ Contract Clauses                    Section I, page    62-70 
§ List of Attachments      Section J, page   71 
§ Certifications and Representations                                 Section K, page  72-80 
§ Instructions to Offerors                                                  Section L, page  81-91 
§ Evaluation Factors                                                          Section M, page 92-100 
 

12. The Contractor shall begin performance within  __ calendar days and complete all the work within ___ calendar days after receiving the written         
      [ x ] Award   [   ] Notice to Proceed . This performance period is [ x ]  Mandatory [  ]  Negotiable (See Section F.1) 
 
13. The Contractor must furnish the required performance and payment bonds.  
      [  ] yes, within  ten (10)  calendar days after receipt of Notice of Intent to Award  [   ] no  (See Section G.9.7) 

14. Additional Solicitation Considerations 
A. All bids are subject to the work requirements, provisions and clauses incorporated in this solicitation in full text or by 

reference 
B. A  BID GUARANTEE [     ]  is  required  [ x  ]  is not required 

 



 

 

                                 STANDARD FORM  A  - Dated  May 2001 
 

OFFER  ( Must be fully completed by offeror) 
16. Telephone No. 
(        ) 

18. Remittance Address (if 
different than item 15). 
 

15. Name, Company Name and Address of Offeror  (with zip 
code) 
 
 
 
 

17. E-mail address  

19. The offeror agrees to perform the work required at the prices specified herein and according to the BID SCHEDULE 
(Section B) and in strict accordance with the terms of this solicitation, if this offer is accepted by the District in writing within 
90 calendar days after the date offers are due. 
 
20. The offeror agrees to furnish any required performance and payment bonds. 

21. ACKNOWLEDGEMENT OF AMENDMENTS 
The offeror acknowledges receipt of amendments to the solicitation (number and date each) 
Amendment 
Number 

          

Date 
 

          

22. Name and Title of person authorized to sign offer  
(Type or Print) 

 
 

22A. Signature 22B. Offer  

AWARD (To be completed by the District) 
23. Amount 
 
 
 

24. Accounting and Appropriation data 
 

25. PAYMENT WILL BE  MADE BY: 
 

See Section G 
 
 

26. Submit invoices as instructed in Section G of this 
solicitation (Contract Administration Data) 

CONTRACTING OFFICER WILL COMPLETE ITEM  27 OR 28 AS APPLICABLE 
27. [    ]  NEGOTIATED AGREEMENT (The Contractor is 
required to sign this document and return__ copies to the 
issuing office). The Contractor agrees to furnish and deliver 
all items or perform all work requirements for the 
consideration stated in this contract. The rights and 
obligations of the parties of this contract shall be governed by 
( a) this contract award, (b) the solicitation, and (c) the 
clauses, representations, certifications and specifications 
incorporated by reference in or attached to this contract. 
 

28. [    ]  AWARD (The Contractor is not required to sign this 
document). Your offer on this solicitation is hereby accepted. 
This award consummates the contract which consists of (a) the 
solicitation and your offer, and (b) this contract award. No 
further contractual document is necessary. 
 
 
 

29. Name and Title of Contractor or Person Authorized to 
Sign  (Type or Print) 

30. Name of Contracting Officer (Type or Print) 

29A. Signature 
 

29B. Date 
 

30A. Signature  30B. Date 
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PART - 1 
 

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 
 

B.1 The District of Columbia, Office of Contracting and Procurement (OCP), is seeking 
Contractors to provide all labor, supervision, tools, materials, equipment transportation, 
and management necessary to provide construction, repair, and renovation to District 
Facilities located in the Washington Metropolitan Area.  This solicitation is to establish 
multiple Indefinite Delivery/Indefinite Quantity (IDIQ) contracts for construction, repair 
and renovations. The contracts will allow District Agencies to use this vehicle to 
procure/obtain a wide variety of work when and where required.   

 
Following the procedures in Contract Sections G.9 and G.10, the District will issue to 
Contractors holding the IDIQ contracts Requests for Task Order Proposals (RFTOPs) 
describing the contemplated work and, after evaluating offers, will award Task Orders 
(TOs) for the work. Contractors awarded TOs shall perform this work in the manner and 
within the time specified in the individual TOs.  Contractors shall accomplish the work in 
accordance with the terms and conditions of their IDIQ Contracts and of the TOs and in 
accordance with the scopes of work, specifications, and drawings in the RFTOPs.   

 
B.1.1 Designation of Solicitation for the Small Business Set Aside Market Only 
 

This Request for Proposals is designated for certified small business enterprise (SBE) 
offerors only under the provisions of the “Small, Local, and Disadvantaged Business 
Enterprise Development and Assistance Act of 2005” (the Act), Title II, Subtitle N, of the 
“Fiscal Year 2006 Budget Support Act of 2005”.                       
 
An SBE must be certified as small in the procurement categories of Building 
Construction Services New, Construction Services, General, Construction Services, 
Heavy, and Construction Services, Trade in order to be eligible to submit a bid or 
proposal in response to this solicitation. 
 

B.2  The District contemplates multiple awards of IDIQ contracts in accordance with 27 
DCMR Chapter 24 as follows: 

 
B.2.1 Up to 20 contracts will be awarded for the dollar range of 0-$999,999.99; 

and up to 15 contracts will be awarded for the dollar range of 0-
$3,000,000.00. 

 
B.2.2 The District reserves the right to issue additional solicitations for and to 

award additional IDIQ contracts under substantially the same terms and 
conditions, and including the same dollar ranges for TOs, as contracts to 
be awarded under this RFP.  Any such additional IDIQ Contractors 
(Additional Contractors) shall compete for TOs with Contractors selected 
under this RFP.   

  
B.3 This is an IDIQ contract for the supplies or services specified, and effective for the period 

stated.   
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B.3.1 Delivery or performance shall be made only as authorized by orders issued in 

accordance with the Ordering Limitations (Section G.8).  The Contractor shall 
furnish to the District, when and if ordered, the services specified in the Schedule.  

  
B.3.2 There is no limit on the number of orders that may be issued.  The District may 

issue orders requiring delivery to multiple destinations or performance at multiple 
locations.  

 
B.3.3 Any order issued during the effective period of this contract and not completed 

within that period shall be completed by the Contractor within the time specified 
in the order.  The contract shall govern the Contractor's and District's rights and 
obligations with respect to that order to the same extent as if the order were 
completed during the contract's effective period; provided, that the Contractor 
shall not be required to make any deliveries under this contract after date agreed 
upon by both parties. 

 
B.4 Prospective offerors shall quote their multipliers in the designated space in Section B.5.  

The Contractor’s multiplier, as accepted by award of the contract, shall be applicable to 
the base year and all option years and will be based on the applicable edition of Means 
Building Construction Cost Data book (Means) in effect on the date of this RFP.  

 
B.5 SCHEDULES  
 
 BASE YEAR 
 

CLIN 0001 DESCRIPTION     MULTIPLIER 
 

Perform work detailed in accordance                          ___________ 
with the requirements set forth in individual 
TO(s) and in compliance with all terms 
and conditions of this contract. Services for the 
Base Year and the four option years may, at  
the Contracting Officer’s (CO) discretion, be 
performed at unit price rates obtained by 
multiplying the offeror’s  quoted multiplier 
with line items depicted in Means for applicable 
years.  The Offeror shall quote a multiplier in 
numeric form using two decimal places that shall  
be applicable to all line items as depicted in Means. 
 

 The Offeror shall check one of the following individual dollar ranges of 
projects they are interested in receiving awards for in the base year.   

 
 

 
 
 

? 0-$999,999.00 max ? 0-$3,000,000.00 max 
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OPTION YEAR ONE 
  

The Offeror shall check one of the following individual dollar ranges of 
projects they are interested in receiving awards for option year one.   

 
 
 
 
 
OPTION YEAR TWO 
 

The Offeror must check one of the following individual dollar ranges of 
projects they are interested in receiving awards for option year two.   

 
 
 
 
 
OPTION YEAR THREE 
 

The Offeror shall check one of the following individua l dollar ranges of 
projects they are interested in receiving awards for option year three.   

 
 
 
 

 
OPTION YEAR FOUR 
 

The Offeror shall check one of the following individual dollar ranges of 
projects they are interested in receiving awards for option year four.   

? 0-$999,999.00 max ? 0-$3,000,000.00 max 

? 0-$999,999.00 max ? 0-$3,000,000.00 max 

? 0-$999,999.00 max ? 0-$3,000,000.00 max 

? 0-$999,999.00 max ? 0-$3,000,000.00 max 
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PART I 

 
SECTION C: SCOPE/ SPECIFICATIONS/ DRAWINGS 

 
C.1 GENERAL DESCRIPTION AND REQUIREMENTS  
 

This is an ID/IQ contract to provide construction, repair, and renovation. The Contractor 
shall provide all labor, supervision, tools, material, equipment, transportation, and 
management necessary to provide construction, repair, and renovation to District 
facilities located in the Washington Metropolitan Area. 

 
C.2 SCOPE OF WORK  
    

C.2.1 Scope of work refers to a specific job, which will be ordered by an individual TO.  
 
C.2.2 The type of work performed under this contract will include, but not be limited to: 
 

C.2.2.1  Construction 
C.2.2.2  Interior/Exterior office renovations 
C.2.2.3  Heating and cooling equipment installation or replacement 
C.2.2.4  Interior/Exterior building renovation including roof replacement 
C.2.2.5  Electrical system renovation 
C.2.2.6  Site work 
C.2.2.7   Limited design work associated with the construction 
C.2.2.8   Demolition 

 
C.3 HOURS OF WORK  

 
C.3.1 The work shall be performed within the regular working hours of 7:15 a.m. to 

4:00 p.m., Monday through Friday except (a) Federal holidays and (b) other days 
specifically designated by the Contracting Officer’s Technical Representative 
(CTOR).  The Contractor shall schedule all work to minimize disruptions to 
facility operations.  

 
C.3.2 The Contractor shall perform "on site" work during the District's regular working 

hours, except when the Contractor has obtained written approval from the CTOR 
to work outside the District’s regular working hours to accommodate his own 
schedule.  If the approval is granted, the Contractor shall be paid on the basis of 
regular working hours.  

 
C.4 TASK DESCRIPTION  
 

C.4.1   The following documents shall be used in the execution of work under this 
contract:  
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C.4.1.1   TECHNICAL SPECIFICATIONS 
    

C.4.1.1.1 Technical specifications and drawings (if needed) will be 
issued with each TO. 

C.4.1.1.2 The intent of the specifications and drawings is to furnish 
general standards for construction, renovation and repair of 
District facilities. When a commercially available product 
is readily available and is widely accepted in the industry as 
being an industry standard, the product and its 
manufacturer's installation method may be used upon CO’s  
approval.  

 
C.4.2 DRAWINGS  

 
C.4.2.1   Drawings Pertaining to Specification.  All drawings accompanying TOs 

shall be considered to be a part of the basic scope of work.  

C.4.2.2    Drawing Verification and Control.   Figures marked on drawings shall 
be followed in preference to scale measurements. The Contractor shall 
compare all drawings and verify the figures before laying out the work 
and shall be responsible for any errors which might have been avoided 
thereby.  

 
C.4.2.3    Reference Drawings of File at the Office of Property Management.  The 

reference drawings for most structures and utilities are on file at OPM’s 
library, and are available for examination. The Contractor is responsible 
for ascertaining by on-site inspection any changes made in the original 
construction and to reflect such changes in the TO proposal(s) 
accordingly.  

 
C.4.3 SPECIFICATIONS AND DRAWINGS FURNISHED TO CONTRACTOR  

Three sets of the specifications and drawings, where applicable, will be furnished 
to the Contractor without charge. Additional sets can be obtained. The Contractor 
may be charged for all additional sets. See technical sections for additional 
information.  

 

C.4.3.1 When required by TO, catalog data shall be printed pages on permanent 
copies of the manufacturer's catalogs. The specific item to be used shall 
be marked when there is more than one size or type on the page.  

 
C.4.3.2 When required by TO, samples, in the number specified, shall be shipped 

prepaid and delivered as directed by the CO. Samples shall be marked to 
show the name of the material, name of supplier, contract number, 
segment of work where material represented by sample is to be used, and 
name of Contractor submitting the sample.  
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C.4.3.3  Duplicated Samples: Samples previously submitted on a TO will not be 
required to be resubmitted if the same sample is required for another TO 
at the same location; however, catalog data and certificates of 
compliance will be required on every TO requiring submittals of 
samples.  

 
C.5 EXISTING WORK  
 

C.5.1 The disassembling, disconnecting, cutting, removal or altering in any way of 
existing work shall be carried on in such a manner as to prevent injury or damage 
to all portions of existing work, whether they are to remain in place, be re-used in 
the new work, or be salvaged and stored.  

 
C.5.2 All portions of existing work which have been cut, damaged, or altered in any 

way during construction operations shall be repaired or replaced in kind in an 
approved manner to match existing or adjoining work. All work of this nature 
shall be performed by the Contractor at no additional expense to the District and 
shall be as directed. Existing work shall, at the completion of all operations, be 
left in a condition as good as existed before the new work started.  
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PART I 
 

SECTION D: PACKAGING AND MARKING 
 
D.1 MATERIAL DELIVERY, HANDLING AND STORAGE:  
 

D.1.1 The Contractor shall deliver materials and equipment in the original, properly 
labeled, unbroken packages, containers, cartridges or bundles and in such 
quantities and such ample time that progress of work will not be delayed. 

 
D.1.2 The Contractor shall protect materials and products against any damage or 

deterioration during transit to the site, unloading, delivering and storing at site, 
installation or erection and during period between installation or erection and final 
acceptance by the District, that shall include, but not limited to: 

 
D.1.2.1 Minimum exposure to weather during delivery. 

 
D.1.2.2 Storage off ground in dry, well-ventilated spaces. 
 
D.1.2.3 Covering, as necessary, for adequate protection from soiling and 

wetting. 
 

D.1.3 The Contractor shall provide storage methods that will facilitate inspection and 
testing before and during the use as follows: 

 
D.1.3.1 Space for storage of materials and equipment will be approved by 

the District’s Inspector (see Paragraph H.23). 
 

D.1.3.2 The Contractor shall not occupy more space than has been 
approved by the COTR. 
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PART I 
 

SECTION E: INSPECTION AND ACCEPTANCE 
 
E.1 INSPECTION: 
 

E.1.1 The inspection and acceptance requirements for the resultant contract will be 
governed by Article 11 of the Standard Contract Provisions For Use With 
Specifications for District of Columbia District Construction Projects, dated 
1973, as amended. (Attachment J.1.2)  

 
E.1.2 If considered by the District to be necessary for the TO work, special and/or 

supplementary inspection requirements may be included in an RFTOP and in 
the TO awarded pursuant to that RFTOP.  

 
E.2 PARTIAL ACCEPTANCE: 
 

E.2.1 The COTR may, at his/her option, accept part of the work under this contract 
prior to final acceptance of all the work under the contract when it is considered 
beneficial to the District. 

 
E.2.2 Partial acceptance shall not preclude liquidated damages for failure to complete 

TO requirements within the required time limits established in the TO. 
 
E.3 FINAL INSPECTION: 
 

The Contractor shall give the COTR written notice at least fourteen (14) days in advance 
of date on which project will be 100% complete and ready for final inspection.  Prior to 
final inspection date, the Contractor shall certify in writing that in the Contractor’s best 
judgment no deficiencies exist.   
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PART I 
 

SECTION F - DELIVERIES OR PERFORMANCE 
 
F.1 TERM OF CONTRACT 
 

The term of the contract shall be for a period of one year from date of award.  
 

F.2 OPTION PERIOD  
 

F.2.1 The District may extend the term of this contract by exercising up to four (4), one-
year, option periods.  

 
F.2.2 The total duration of this contract, including the exercise of any options under this 

clause, shall not exceed five (5) years.  
 
F.3 OPTION TO EXTEND THE TERM OF THE CONTRACT 
 

F.3.1 The District may extend the term of this contract fo r a maximum of four (4), one-
year option periods, or fractions thereof, by written notice to the Contractor before 
the expiration of the contract; provided that the District shall give the Contractor a 
preliminary written notice of its intent to extend at least thirty (30) days before the 
contract expires. The preliminary notice does not commit the District to an 
extension. The Contractor may waive the thirty (30) day preliminary notice 
requirement by accepting the extension letter issued by the CO. 

 
F.3.2 If the District exercises this option, the extended contract shall be considered to 

include this option provision. 
 

F.3.3 Exercising the option will be at the sole discretion of the District. 
 
F.4 PERIOD OF PERFORMANCE FOR TOS 
 

The Contractor shall commence work on the date specified in the written Notice to 
Proceed (NTP) signed and issued by the CO and shall start and complete all the work in 
strict accordance with the phasing schedule as provided in the General Scope Section of 
the Specifications or TO. The Contractor shall complete all the work within the 
completion date specified in the NTP. 
 

F.5 DELIVERABLES: 
 

F.5.1 The Contractor shall submit to the District, as a deliverable, the report described 
in section (H) of this contract that is required by the 51% District Residents New 
Hires Requirement and First Source Employment Agreement for each TO that is 
$100,000.00 and over. If the Contractor does not submit the report as part of the 
deliverables, final payment to the Contractor may not be paid.  (Refer to H.39).  
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F.5.2 In performing a TO, Contractor shall submit to the District all deliverables 
identified in the Contract, in the TO, and/or drawings and specifications 
incorporated in the TO. 
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PART I 
 

SECTION G - CONTRACT ADMINISTRATION DATA 
 
G.1  INVOICE PAYMENT 
 

G.1.1 The District will make payments to the Contractor, upon the submission of proper 
invoices or vouchers, at the prices stipulated in specific TO, for services 
performed and accepted, less any discounts, allowances or adjustments provided 
for in this contract. 

 
G.1.2 The District will pay the Contractor on or before the 30th day after receiving a 

proper invoice from the Contractor. 
     
G.2  INVOICE SUBMITTAL 
 

G.2.1 The Contractor shall submit proper invoices on a monthly basis or as otherwise 
specified in this contract. Invoices shall be prepared in triplicate and submitted to 
the COTR specified in Section G.8 below.  

 
G.2.2 To constitute a proper invoice, the Contractor shall submit the following 

information: 
  

G.2.2.1       Contractor’s name and invoice date (Contractors are encouraged to 
date invoices as close to the date of mailing or transmittal as 
possible.); 

 
G.2.2.2 Contract number, section two (2) and encumbrance number, section 

twenty-four (24) of the Solicitation Cover sheet.  Assignment of an 
invoice number by the Contractor is also recommended; 

 
G.2.2.3 Description, amount of payment requested, quantity, and the dates of 

the work performed, based upon the approved schedule if a schedule is 
required by the TO; 

 
G.2.2.4 Other supporting documentation or information, as required by the 

CO; 
 

G.2.2.5 Name, title, telephone number and complete mailing address of the 
responsible official to whom payment is to be sent; 

 
G.2.2.6 Name, title, phone number of person preparing the invoice; 

 
G.2.2.7 Name, title, phone number and mailing address of person, if different 

from the person identified above to be notified in the event of a 
defective invoice, and 

 
G.2.2.8 Authorized signature.        
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G.3  METHOD OF PAYMENT  
 

G.3.1 The District will make payment for each TO based upon the terms of the 
individual TO.  The District will make payment based upon the progress payment 
schedule on a monthly basis in accordance with the appropriate clauses of the 
Contract and of the Standard Contract Provisions, when the following conditions 
exists: 

 
G.3.1.1 The Contractor has performed work and was accepted by the District, 
G.3.1.2 The Contractor has submitted his/her invoice, and 
G.3.1.3 No more than one invoice prepared and submitted by the Contractor 

every month. 
 

G.3.2 FIRST SOURCE AGREEMENT REQUEST FOR FINAL PAYMENT 
 

G.3.2.1  For contracts subject to the 51% District Residents New Hires 
Requirements and First Source Employment Agreement requirements, 
final request for payment must be accompanied by the report or a 
waiver of compliance discussed in section H.3.5. 

 
G.3.2.2 No final payment shall be made to the Contractor until the CFO has 

received the Contracting Officer’s final determination or approval of 
waiver of the Contractor’s compliance with 51% District Residents 
New Hires Requirements and First Source Employment Agreement 
requirements.  This clause applies to final payment under each TO that 
is $100,000.00 and over.  

 
G.4  ASSIGNMENTS   
 

G.4.1 In accordance with 27 DCMR 3250, the Contractor may assign funds due or to 
become due as a result of the performance of this contract to a bank, trust 
company, or other financing institution.  

 
G.4.2 Any assignment shall cover all unpaid amounts payable under this contract, and 

shall not be made to more than one party.  The Contractor shall submit an 
assignment for each TO. 

 
G.4.3 Notwithstanding an assignment of money claims pursuant to authority contained 

in the contract, the Contractor, not the assignee, is required to prepare invoices. 
Where such an assignment has been made, the original copy of the invoice must 
refer to the assignment and must show that payment of the invoice is to be made 
directly to the assignee as follows: 
 

Pursuant to the instrument of assignment dated ___________, 
 make payment of this invoice to _______________________ 

(name and address of assignee). 
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G.5 CONTRACTING OFFICERS (CO): 
 

G.5.1 In accordance with 27 DCMR 1200.1 contracts may be entered into and signed on 
behalf of the District only by COs.  The address and telephone number of the COs 
authorized to sign TO under this contract are: 

 
   Karen Hester, CO  

Office of Contracting and Procurement 
Construction, Design and Building Renovation Group 
441- 4th Street, N.W., Suite 700-South 
Washington, D.C.  20001 

 Telephone:  (202) 724-4934 or 724-4388; or 
 
 Geoffrey A. Mack, Assistant Commodity Manager 

Construction, Design and Building Renovation Group 
441- 4th Street, N.W., Suite 700-South 
Washington, D.C.  20001 
Telephone:  (202) 724-5217 
 
Diane Wooden, Assistant Commodity Manager 
Construction, Design and Building Renovation Group 
441- 4th Street, N.W., Suite 700-South 
Washington, D.C.  20001 
Telephone:  (202) 724-2361 
 

G.6 AUTHORIZED CHANGES BY THE CO: 
 

G.6.1 In accordance with Article 3 of the Standard Contract Provisions For Use With 
Specifications for District of Columbia District Construction Projects, dated 1973, 
as amended, the CO is the only person authorized to approve changes to any of 
the requirements of this contract. 

 
G.6.2 The Contractor shall not comply with any order, directive or request that changes 

or modifies the requirements of this contract, unless issued in writing and signed 
by the CO. 

 
G.7 CO’S TECHNICAL REPRESENTATIVE (COTR): 
 

 G.7.1 The COTR is responsible for the technical administration of the contract and 
advising the CO as to the Contractor’s compliance or noncompliance with the 
contract.  In addition, the COTR is responsible for the day-to-day monitoring and 
supervision of the contract, of ensuring that the work conforms to the 
requirements of this contract and such other responsibilities and authorities as 
specified in writing by the CO.  The COTR for this contract will be identified in 
the RFTOP. 
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  G.7.2 It is fully understood and agreed by the Contractor that the COTR shall not have 
any authority to make changes in the specifications/scope of work, price or terms 
and conditions of the contract. 

 
G.7.3 Contractor shall be held fully responsible for any changes not authorized in 

advance, in writing, by the CO, and may be denied compensation or other relief 
for any additional work performed that is not authorized by the CO in writing.  In 
addition, Contractor may also be required at no additional cost to the District, to 
take all corrective action necessitated by reason of the unauthorized changes. 

             
G.8  ORDERING LIMITATIONS 
 

G.8.1 MINIMUM ORDER: The District guarantees the minimum order for the 
awardees in an amount of not less than $500.00 annually.  

 
G.8.2 MAXIMUM ORDER: There will be a maximum order limitation of 

$3,000,000.00 for each TO and the total of all the TOs issued to a single 
Contractor during any one contract year or option year shall not exceed 
$10,000,000.00. 

 
G.9 TASK ORDERING PROCEDURES  
 

G.9.1 Ordering:  Any services and supplies to be provided under this contract shall be 
based on TO(s) issued by the CO.  All TOs will be awarded pursuant to this 
Contract and using the procedures in sections G.9 through G.11 of this Contract.  
All TOs are subject to the terms and conditions of this Contract except for terms 
or conditions that are identified in their headings as applicable only to the 
Contract or as applicable to a TO only if so stated in the TO. 

 
G.9.2 As the need exists for performance under the terms of this contract, the CO shall 

notify the Contractor of an existing requirement via a RFTOP.  The RFTOP will 
detail the project scope and will notify the Contractor and other eligible IDIQ 
Contractors within the dollar range of the procurement of the scope and/or type of 
competition for the work, if any.  

 
G.9.3 RFTOP Detailing the Project Scope  - The description of project scope shall 

include, at a minimum, the following information and the RFTOP shall include all 
applicable specifications and drawings in accordance with Section C.4, Task 
Descriptions. 

 
G.9.3.1  Nature of work to be performed, 
G.9.3.2  Location of the project site,  
G.9.3.3  Project duration 
 

G.9.4   Site Visit - RFTOP prospective offerors may be required to visit the site of the 
proposed work to inspect and familiarize themselves with the extent of the work 
and existing conditions.  Failure to visit the site will not be accepted as a proper 
basis for considering an alleged error in offer or for payment of extras under, or 
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revision to, the contract or in any other way as grounds for asserting a claim 
against the District.  Site visit s will be scheduled by the COTR.  Prospective 
offerors are encouraged to contact the COTR identified in the RFTOP.  

       
G.9.5 RFTOP PRE-SUBMISSION CONFERENCE  

 
G.9.5.1 Prior to submittal of an offer a conference to discuss the 

contents of the  RFTOP and other pertinent matters will be held 
if the District deems it necessary.  

 
G.9.5.2 Prospective offerors will be given an opportunity to ask 

questions regarding the RFTOP at the conference.  The purpose 
of the conference is to provide a structured and formal 
opportunity for the District to accept questions from offerors 
on the RFTOP document as well as to clarify the contents of 
the RFTOP.  Failure to attend the conference will not be 
accepted as a proper basis for considering an alleged error in 
offer or for payment of extras under, or revision to, the contract 
or in any other way as grounds for asserting a claim against the 
District.  Attending offerors must complete the Conference 
Attendance Roster at the conference so that offeror attendance 
can be properly recorded. 

 
G.9.5.3 Impromptu questions will be permitted and spontaneous answers 

will be provided at the District’s discretion.  Verbal answers given 
at the conference are only intended for general discussion and do 
not represent the Department’s final position.    

 
G.9.6 Proposals-Proposal Revisions -Proposed Deviations  
 

Solicitation IDIQ contractors (offerors) shall submit proposals and, if allowed, 
revisions to proposals in accordance with the requirements in the RFTOP and the 
Contract.  Offerors shall specifically identify all proposed deviations from the 
minimum RFTOP requirements in a proposal section entitled “Deviations.”  In 
their proposals, offerors shall separately describe and support separately price 
each proposed deviation. 

 
G.9.7 Payment & Performance Bonds For Task Orders  
 

Article 12 Section C of the Instructions to Offerors of the Standard Contract 
Provisions for Construction Contracts, 1973, is amended to incorporate the 
provisions of the District of Columbia Procurement Practices Act of 1985, D.C. 
Official Code § 2-305.04(b), and 27 DCMR § 2703.  Said Article 12 as so 
amended requires that, for any TO awarded under this IDIQ contract, unless the 
RFTOP/TO provides otherwise, the Contractor must provide a payment bond or 
security in an amount of not less than fifty percent (50%) of the total amount 
payable by terms of the TO as awarded and a performance bond or security of 
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one hundred percent (100%) of the total amount payable by terms of the TO as 
awarded. 

 
G.10 TASK ORDER COMPETITION 
 

Under this Contract, the District shall offer a wide variety of construction, repair and 
renovation projects to IDIQ Contractors.   It is the District’s intention that all IDIQ 
Contactors shall have an opportunity to provide services to the District.  Each successive 
RFTOP the District issues will specify the basis for award.  Individual TO awards for 
those projects will be based upon competitive proposals received exclusively from IDIQ 
Contractors within the dollar range of the proposed TO, including any additional 
Contractors holding IDIQ Contracts (as provided in § B.2.2. of the Contract).  The dollar 
range for each RFTOP/TO shall be established by the District, in its discretion, based 
upon the District’s pre-solicitation estimate of the price of the work. 
 
When issuing an RFTOP, in its sole discretion, the District will solicit two or more IDIQ 
Contractors who were not solicited for the most recent TO within their dollar range; 
except that the District may solicit a Contractor(s) previously solicited for the most recent 
TO within its dollar range if necessary in order to obtain competition.  In determining 
which IDIQ Contractors the District will solicit for an RFTOP, the District may consider 
current work load (TOs and otherwise), current responsib ility, and past performance.  
 
G.10.1 If any of the following exceptions apply, the District will not solicit competitive 

offerors for a project within an IDIQ Construc tion Contract dollar range but, in its 
sole discretion, may solicit a single qualified IDIQ Construction Contractor from 
any IDIQ dollar range or may solicit potential Contractors that do not hold IDIQ 
Contracts:   

G.10.1.1 The District’s need for the essential services or supplies is urgent 
and providing an opportunity to all Contractors would result in 
unacceptable delays; 

G.10.1.2 Only one Contractor is capable of providing the services or 
supplies at the level of quality required because the services or 
supplies ordered are unique or highly specialized; 

G.10.1.3 The TO must be issued on a sole source basis in the interest of 
economy or efficiency because it is a logical follow-on to a TO 
already issued under the contract, provided that there was 
competition pursuant to the procedures in this clause to be 
considered for the original TO;  

G.10.1.4 The requirements cannot be met by a Contractor that holds a 
contract for projects within the stated dollar range; or   

G.10.1.5 The CO determines that only one Contractor has the current 
capacity to fulfill the requirement. 
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G.10.2 In determining which IDIQ Contractors will be solicited for each RFTOP, the 
District will also consider factors such as past performance, quality, timeliness, 
special expertise, capacity or other factors the CO determines are relevant to a 
particular requirement.   Timely performance by an IDIQ Contractor is very 
important.  

 
G.10.3 If there are no responses to a RFTOP in a given price range, the CO reserves the 

right to solicit proposals from Contractors in the next highest range. 
 
G.10.4 Failure to diligently prosecute the work on a currently awarded TO under this 

IDIQ Construction Contract will be cause for the CO not to include the Contractor 
in the competitive fair-opportunity pool for future TOs.  When the Contractor has 
corrected its delinquency, the Contractor will be considered for competition in 
future TOs. 

G.10.5 IDIQ Contractor shall submit offers on all projects for which they are solicited by 
the District.  In the event a Contractor is unable to submit an offer in response to 
RFTOP, the Contractor shall notify the CO electronically, via e-mail and by U.S. 
mail and state in writing the reasons for declining to submit an offer.  In the event 
a Contractor fails three (3) times within a contract year to notify the CO of its 
reasons for declining to submit an offer, the Contractor waives its right to the 
minimum guarantee for that contract year.  The CO will notify the Contractor in 
writing when their offer record indicates an unacceptable offering rate. In the 
event the Contractor fails to correct this situation, the District reserves the right to 
unilaterally cancel the IDIQ contract without further obligation or liability to the 
District. 

G.10.6 The Contractor shall submit a proposal to the CO within the time specified in the 
RFTOP.  Instructions to Offerors will be included in RFTOPs.  

G.10.7 The RFTOP shall specify the overall basis for each award.  

G.10.8 The RFTOP shall specify the format for price proposal.  The District may require 
proposal pricing on the basis of Means pricing or by lump sum or other methods. 

 
G.11 Means Price Proposals 
 

G.11.1  If Means pricing is required at a minimum the offer shall include for each pre-
priced item:  

 
G.11.1.1          Reference line number 
G.11.1.2 Description of item 
G.11.1.3 Unit of measure 
G.11.1.4 Unit costs 
G.11.1.5 Quantity 
G.11.1.6 Total for each item 
G.11.1.7 Subtotal 
G.11.1.8 Multiplier 
G.11.1.9 Total proposed price  
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G.11.2 The Contractor may propose a price based on a multiplier lower than its contract 

award multiplier.  
 

G.11.3 Unit Price Book (UPB). The Means book will be used as the contract UPB. The 
Means book contains pricing and descriptive information of work that may be 
accomplished by this contract and the units of measure in which work will be 
ordered.  

        
G.11.3.1   Means Building Construction Cost Data Book. The edition of 

MEANS BUILDING CONSTRUCTION COST DATA book in 
effect on the date of this RFP shall be used for pricing proposals 
for the work performed under this Contract.  This book is available 
from the following source:  RS Means Company, 100 Construction 
Plaza, PO Bob 800 Kingston MA 02364-0800.  

 
G.11.3.2  The intent of using the MEANS cost data book as an UPB is to 

provide direct cost pricing for specific and general tasks.  
                                    

 G.11.3.3  Each line item in the MEANS BUILDING CONSTRUCTION 
COST DATA book includes only the materials, labor and 
equipment intended by the line item, as defined by the line item 
description and its editors at R.S. MEANS Company, Inc. When a 
MEANS line item is in question the editor's intent will take 
precedence. 

 
G.11.3.4  When agreed by the District and the Contractor in a TO, specific 

unit and assembly line items may be used from the following R.S. 
Means Publications: 

 
G.11.3.4.1 Assembly Cost Data 
G.11.3.4.2 Facilities Construction Cost Data 
G.11.3.4.3 Concrete and Masonry Cost Data 
G.11.3.4.4 Mechanical Cost Data 
G.11.3.4.5 Electrical Cost Data 
G.11.3.4.6 Repair and Remodeling Cost Data 
G.11.3.4.7 Heavy Construction Cost Data 
G.11.3.4.8 Landscaping Cost Data 

 
G.11.4 Document (Unit Price Book) Parameters.  

 
G.11.4.1 Method of Measurement. The quantity shall be in the unit specified 

in the UPB for the material actually agreed during scope 
development phase for each line item. Cost for material waste and 
any contingencies shall be included in the Contractor’s Multiplier 
in Section B of the Contract. 

 



Indefinite Delivery/Indefinite Quantity Construction Services           Solicitation No. DCAM-2007-R-0078  
  

21 

G.11.4.2 Unit costs for the line items identified above shall be the unit cost 
provided under column “total incl. O&P”.  No other modifications 
or factors may be made or applied to the amount under this column 
except for the Multiplier in Section B of the Contract or lower 
Multiplier offered by the Contractor for the TO competition. 

 
G.11.4.3 Cost related to performing incidental work not identified in the 

UPB shall be included in the Multiplier. Incidental work is defined 
as work associated with a line item, such as removing a manhole 
cover to install cables, moving ceiling tiles to install ductwork, or 
removing electrical panel covers to install circuit breakers. No pre-
priced or non-priced line item shall be used for the performance of 
these incidental tasks.  

 
G.11.4.4 The cost for drop clothes and protective screens and shields shall 

be included in the Multiplier. The Contractor shall provide all 
materials, labor, and equipment necessary to minimize the spread 
of dust, over spray, etc.  

 
G.11.4.5 Unless otherwise indicated in the RFTOP (including in drawings 

and specifications incorporated in the RFTOP), a requirement for 
“demolition” includes the handling, loading, removal, and proper 
disposal of material from the demolished structure.   

 
G.11.4.6 All materials shall be installed in accordance with the technical 

specifications or drawings, and, if not stated in the specifications or 
drawings, installation shall be in accordance with the 
manufacturer's instructions and recommendations as approved by 
the COTR. 

 
G.11.4.7 The Multiplier shall include but not limited to the following:  

 
G.11.4.7.1 All line items as depicted in the Means Building 

Construction Cost Data book.  
 

G.11.4.7.2 Cost for personnel convenience items.  Examples 
are:  Pick up trucks, autos, cell phones, pagers, 
work clothes, etc. 

 
G.11.4.7.3 Cost for small tools that is not specifically identified 

in the UPB. 
 
G.11.4.7.4 Mobilization and Demobilization for the project. 

 
G.11.4.7.5 Waste or excess material.  Payment will be made 

for actual quantities measured in the field. 
 

 G.11.4.7.6 Costs for expendable supplies. 
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G.11.4.7.7 Costs for work outside normal hours will be paid 

separately only if specifically authorized by the 
COTR in writing for each occurrence.  

 
G.11.5 Pricing Work Not Listed In Means - Projects will be estimated utilizing the 

current Means cost data book. If the item of work is not available in the Means 
cost data book, the Contractor's proposal shall be supported by necessary 
documentation supporting the breakdown of costs.  In addition, the documentation 
shall also include sketches, calculations, catalog cuts, technical data, renderings, 
etc.  

 
G.11.6 The Contractor may request and the CO will consider price and/or schedule 

adjustments for authorized changes to the work under the TOs in accordance with 
the Changes clause, SCP Article 3, as supplemented by Contract § H.33.  The 
Contractor may request price and schedule adjustments for differing site 
conditions in accordance with the Differing Site Conditions clause, SCP Article 4.  

 
G.12 SELECTION OF CONTRACTORS FOR AWARD OF TASK ORDERS 
 

The District intends, but is not obligated, to award a TO resulting from each 
RFTOP to the responsive and responsible bidder who offers the lowest price or, if 
price is not the only award criterion, to the responsible offeror whose offer is most 
advantageous to the District, based upon the evaluation criteria specified in the 
RFTOP.  In her sole discretion, the Contracting Officer may award a TO to the 
lowest priced offeror even if the TO award price is somewhat lower or higher than 
the lower or upper limits of the dollar range.  In any TO competition, the District 
reserves the right of the Contracting Officer, in her sole discretion, to award a TO 
without discussion.  The Contracting Officer reserves the right to reject all 
proposals or to waive any minor informality or irregularity in proposals received 
whenever it is determined that such action is in the best interests of the District.  
 

G.13 THE QUICK PAYMENT CLAUSE 
 

G.13.1 Interest Penalties to Contractors  
 

G.13.1.1    The District will pay interest penalties on amounts due to the 
Contractor under the Quick Payment Act, D.C. Official Code §2-
221.01 et seq., for the period beginning on the day after the required 
payment date and ending on the date on which payment of the amount 
is made.   Interest shall be calculated at the rate of 1% per month.   
No interest penalty shall be paid if payment for the completed 
delivery of the item of property or service is made on or before: 

 
a)  the 3rd day after the required payment date for meat or a meat 

product; 
b)  the 5th day after the required payment date for an agricultural 

commodity; or 
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c) the 15th day after the required payment date for any other item. 
 

G.13.1.2 Any amount of an interest penalty which remains unpaid at the 
end of any 30-day period shall be added to the principal amount 
of the debt and thereafter interest penalties shall accrue on the 
added amount. 

 
G.13.2 Payments to Subcontractors  

 
G.13.2.1    The Contractor must take one of the following actions within 7 

days of receipt of any amount paid to the Contractor by the District 
for work performed by any subcontractor under a contract: 

 
a) Pay the subcontractor for the proportionate share of the total 

payment received from the District that is attributable to the 
subcontractor for work performed under the contract; or 

b) Notify the District and the subcontractor, in writing, of the 
Contractor’s intention to withhold all or part of the 
subcontractor’s payment and state the reason for the 
nonpayment. 

 
G.13.2.2   The Contractor must pay any lower-tier subcontractor or supplier 

interest penalties on amounts due to the subcontractor or supplier 
beginning on the day after the payment is due and ending on the 
date on which the payment is made.   Interest shall be calculated at 
the rate of 1% per month.   No interest penalty shall be paid on the 
following if payment for the completed delivery of the item of 
property or service is made on or before: 

 
a) the 3rd day after the required payment date for meat or a meat 

product; 
b) the 5th day after the required payment date for an agricultural 

commodity; or 
c)   the 15th day after the required payment date for any other item. 

 
G.13.2.3    Any amount of an interest penalty which remains unpaid by the 

Contractor at the end of any 30-day period shall be added to the 
principal amount of the debt to the subcontractor and thereafter 
interest penalties shall accrue on the added amount. 

 
G.13.2.4 A dispute between the Contractor and subcontractor relating to 

the amounts or entitlement of a subcontractor to a payment or a 
late payment interest penalty under the Quick Payment Act does 
not constitute a dispute to which the District is a party.  The 
District may not be interpleaded in any judicial or administrative 
proceeding involving such a dispute. 

 
 



Indefinite Delivery/Indefinite Quantity Construction Services           Solicitation No. DCAM-2007-R-0078  
  

24 

 
PART I 

 
SECTION H - SPECIAL CONTRACT REQUIREMENTS 

 
H.1 LIQUIDATED DAMAGES:  
 

H.1.1 The Contractor shall pay to the District the sum stated in a TO, if any, as agreed 
liquidated damages for each calendar day of delay in completion of the work for 
the TO within the time limits set forth in the TO, subject to provisions of Article 
5, Termination-Delays of the Standard Contract Provisions, as amended.  

 
H.1.2 If the District terminates for default the Contractor’s right to proceed with a TO in 

accordance with Article 5, liquidated damages will continue to accrue until the 
work is completed.  These liquidated damages are in addition to excess costs of 
reprocurement. 

 
H.2 DISTRICT’S RESPONSIBILITY: 

 
District shall provide to the Contractor all necessary passes for Contractor’s employees 
required to enter into the facility. 

 
H.3 PERMITS, LICENSES AND CERTIFICATES: 
 

H.3.1 The District will be responsible for obtaining the building permit issued by the 
Department of Consumer and Regulatory Affairs (DCRA), Building and Land 
Regulation Administration, located at 941 North Capitol Street, N.E., 
Washington, D.C.  The Contractor shall apply for and obtain all other permits 
required for this project including Raze Permit, certificates and licenses from the 
Office of Licenses and Permits, Permit Processing Division, Department of 
Consumer and Regulatory Affairs. 
 
H.3.1.1 The Contractor shall apply and pay for all required permits well in 

advance of the time that they are needed.   
 

H.3.1.2  If the Contractor experiences any difficulty in obtaining a permit, the 
Contractor shall request assistance immediately from the COTR. 

 
H.3.2 It is the responsibility of the Contractor to ascertain and obtain the required 

permits, licenses and certificates for this project.  Permits, Licenses and 
Certificates may include, but are not limited to: 
 
Permits and Certificates    Licenses  
 
1. Plumbing      1. Master Plumbers 
2. Electrical      2. Electrical 
3. Refrigeration     3. Refrigeration 
4. Elevator      4. Boiler 
5. Boiler and Pressure Tank     5. Pressure Tank 
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6. Public Space - To work in, excavate  6. Elevator  
     in or occupy 
7. Signs and Temporary Fences 
8. Work on Sunday and after 6:00 p.m. weekdays. 
9. Razing 

 
H.3.3 The District will not allow work requiring permits and licenses to proceed until 

the Contractor produces evidence showing that such permits and licenses have 
been procured from the DCRA. Permits will be issued only to persons duly 
licensed for work in the District, except as follows: 

 
H.3.3.1 Where electrical, plumbing and refrigeration Contractors and their craft 

persons perform work under contract with the District and the work is 
physically located in areas outside the District, it shall be sufficient if 
any such Contractor and the Contractor’s craft persons are licensed 
either by the District or by any district agency having jurisdiction over 
the area adjoining the site on which the work is performed. 

 
H.3.4 The Contractor shall prominently display all permits within the confines of the 

construction site. 
 
H.4 UTILITY CONNECTIONS AND SERVICES:  
 

The Contractor is responsible for locating all existing utilities and performing the 
required modifications to all utilities for the completion of construction.  All utility costs, 
costs to modify and connection fees shall be incorporated into the fixed price offer.  

 
H.4.1 TEMPORARY ELECTRICITY: The Contractor shall arrange for and pay all 

expenses associated with procurement and use of the following: 
 

H.4.1.1 Install a temporary meter on existing power lines and pay for all electric 
power used; 

 
H.4.1.2 Install temporary lines to conform with the requirements of the D.C. 

Electrical Code for such work; 
 

H.4.1.3  Furnish and install all necessary safety devices required; 
 

H.4.1.4 Maintain temporary line and equipment in proper condition until lines are 
no longer required and disconnected; 

 
H.4.1.5 Make connections to existing electric services in accordance with D.C. 

Electrical Code requirements and standard procedures developed by the 
electric company; 

 
H.4.1.6 Upon completion of the work, remove temporary lines, poles and other 

accessories, make disconnections and restore services to an approved 
condition. 
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H.4.2 TEMPORARY WATER:  For construction purposes, temporary connection to the 

existing water mains is permitted, at the Contractor’s expense, contingent upon 
the Contractor performing the following: 

 
H.4.2.1 That no connections to water mains be made without first acquiring 

approval from the District Water and Sewer Authority (WASA). 
 

H.4.2.2 That the Contractor shall furnish all necessary temporary lines, fittings, 
valves, and make all temporary connections to bring the water to the job 
site. 

 
H.4.2.3 That all pipe, fittings, and hose used shall be leak proof and that hook-ups 

and connections are made in a manner comparable to new work to 
prevent unnecessary waste of water. 

 
H.4.2.4 That all branches from temporary main feed are equipped with tight cut- 

off valves. 
 

H.4.2.5 That upon completion of the work, temporary lines, fittings, valves and 
other accessories are removed; disconnections made and services 
restored to an approved condition. 

 
H.4.3 PERMANENT CONNECTIONS TO MAINS:    
 

The Contractor shall make and pay for all the required permanent connections for 
water, sewer, gas, electrical, telephone and fire alarm systems at its own expense.  
The Contractor shall pay fees and associated costs and make all arrangements 
with utility companies and appropriate agencies as may be required for proper and 
expeditious completion of the project. 

 
H.5 SHOP DRAWINGS AND CATALOGUE CUTS:  

 
The Contractor is responsible for preparation of all shop drawings, submittals, and as-
builts for each TO in accordance with requirements contained therein. 

 
H.6 PROPRIETARY RESTRICTIONS:        

  
H.6.1 Proprietary names or brands are mentioned for descriptive, not restrictive, 

purposes and are intended to establish minimum standards of quality for 
materials, fabrication and finishes. 

 
H.6.1.1 Such references shall not be construed as limiting competition or 

controlling selection of manufacturers, and the Contractor in such cases 
may submit for approval any item or type of construction which it 
believes and demonstrates is equal to that specified.  The CO may 
approve such submission if in her judgment the proposed item is equal to 
that specified under the standards in H.6.1.2 below.  
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H.6.1.2 The COTR will judge the submissions on the basis of durability, 

strength, appearance, serviceability of parts, output, coordination with 
related work and the ability to fulfill the requirements of the specified 
item. 

 
H.7 DEBRIS AND CLEANING:  
 

H.7.1 The Contractor shall, during the progress of the work, remove and properly 
dispose of the resultant dirt and debris daily and keep the premises clean and free 
from safety hazards. 

 
            H.7.2 Upon completion of the work, the Contractor shall remove all equipment, 

salvaged materials provided for the work (except any materials that are to remain 
the property of the District as provided in the specifications) and leave the 
premises in a neat and clean condition satisfactory to the COTR at the site. 

 
H.8 MATERIALS AND WORKMANSHIP:   

 
H.7.3 Unless otherwise specified, all materials and equipments incorporated in the work 

under the contract sha ll be new.  All workmanship shall be first class and by 
persons qualified in the respective areas.  

 
H.7.4 In the absence of specific requirements for installation of a material or product, 

the Contractor will be held responsible for installation of said material or product 
in strict accordance with the manufacturer's printed instructions and 
recommendations.  

H.9 STANDARDS: 

H.9.1 Any material specified by reference to the number, symbol or title of a specific 
standard such as a Commercial Standard, a Federal Specification, ASTM 
certification or other similar standard, shall comply with the requirements in the 
latest revision thereof.  

 
H.9.2 The District will not furnish any copies of the applicable Federal Specifications, 

Commercial Standards and other standard specifications to the offerors.  
However, the CO will furnish upon request, information as to how copies of the 
standards referred to may be obtained, and it will be responsibility of the 
requestor to obtain the necessary documents from respective sources. 

 
H.9.3 Where a standard is referred to in the various sections of these specifications, it 

shall include the installation requirements specified therein unless specifically 
modified in the contract specifications. 
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H.10 EQUIPMENT COORDINATION: 
 

It shall be the responsibility of the Contractor to ascertain that the make and model of all 
shop or factory fabricated equipment furnished not only meets all requirements of the 
contract document, but it shall be of the proper physical size and dimension to fit the 
space or area, ductwork, conduit, panel boxes, disconnect switches and related accessory 
equipment. Where the physical size of any equipment is dependent upon other 
equipment, coordination shall be done by the Contractor to assure that they are 
compatible and will fit within the limitations of the space where they are to be located, 
including coordinating of utility connections and coordination of space for servicing the 
equipment, changing filters, cleaning tubes and similar operations. 

 
H.11 STOPPAGE OF WORK:   
 

If the Contractor fails to abide by any, or all, of the provisions of the contract or any TO, 
the CO reserves the right to stop all the work, or any portion thereof, affected by the 
Contractor’s failure to comply with the contract or any TO requirements.  This stoppage 
will remain in effect until the Contractor has taken action to meet the contract or TO 
requirements, or any separable part thereof. After written notification and work stoppage, 
the District may terminate the right of the Contractor to proceed as provided in Article 5 
of the General Provisions, TERMINATION-DELAYS, of Standard Contract Provisions 
for Construction Contract, 1973, as amended.  

 
H.12 SUBCONTRACTS: 

H.12.1 Nothing contained in the contract documents shall be construed as creating any 
contractual relationship between any subcontractor and the District. 

 
H.12.1.1 The divisions or sections of the specifications are not intended to 

control the Contractor in dividing the work among the subcontractors 
or to limit the work performed by any trade. 

 
H.12.1.2 The Contractor shall be as fully responsible to the District of the 

District of Columbia for the acts and omissions of subcontractor and of 
persons employed by them as he is for the acts and omissions of 
persons directly employed by him. 

  
H.12.1.3 The Contractor shall be responsible for the coordination of the trades, 

subcontractor and material persons engaged upon his work.  
 

H.12.1.4  The Contractor shall, without additional expense to the District of the 
District of Columbia, utilize the services of specialty subcontractor of 
those parts of the work which are specified to be performed by 
specialty subcontractor. 

 
H.12.1.5   The District will not undertake to settle any differences between the 

Contractor and his subcontractor or between subcontractor. 
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H.12.2 No portion of the contract shall be subcontracted except with the prior written 
consent of the CO, or his authorized representatives, and such consent, when given, 
shall not be construed to relieve the Contractor of any responsibility for the 
fulfillment of the contract.  Request(s) or permission to subcontract any portion of 
the contract shall be in writing and accompanied by: (a) a showing that the 
organization which will perform the work is particularly experienced and equipped 
for such work, and (b) an assurance by the Contractor that the Labor Standards 
Provisions set forth in this contract shall apply to labor performed on all work 
encompassed by the request(s).  The request(s) also shall provide the following 
information:  

 
H.12.2.1 Subcontractors name, address, telephone number, and Federal Social 

Security Number used on the Employers Quarterly Federal Tax Return, 
U.S. Treasury Department Form 941. 

 
H.12.2.2 Estimated dollar amount of the subcontract. 

 
H.12.2.3    Estimated starting and completion dates of the subcontract. 
 
H.12.2.4  The subcontractor approval request form included herein should be used 

to request approval of subcontractor on this project.  The form should be 
completed for each subcontractor requested for approval and submitted 
to the CO. Copies of these forms are available upon request from the 
COTR. 

 
H.12.3 Any work or service so subcontracted shall be performed pursuant to a 

subcontract agreement, which the District will have the right to review and 
approve prior to its execution by the Contractor.  Any such subcontract shall 
specify that the Contractor and the subcontractor shall be subject to every 
provision of this contract.  Notwithstanding any such subcontract approved by the 
District, the Contractor shall remain liable to the District for all Contractor’s work 
and services required hereunder.  
 

H.13 USE OF PREMISES: 
 

H.13.1 If the Contractor considers it necessary to perform any work after the regular 
working hours on Saturdays, Sundays or legal holidays, the Contractor shall 
perform this work without any additional expense to the District.  

 
H.13.2 The Contractor shall use only such entrances to the work area as designated by the 

COTR.  
 

H.13.3 Once the installation work is started, the Contractor shall complete the work as 
rapidly as possible and without unnecessary delay.  

 
H.13.4 The Contractor shall occupy only such portions of the premises as required for 

proper execution of the contract. 
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H.13.5 The Contractor shall perform all the work in such a manner as to cause minimum 
annoyance or noises and disturbances to occupants of adjacent premises and 
interference with normal traffic. 

 
H.13.6 The Contractor shall keep gates locked to maintain security into work area 

dictated by the existing job conditions of such nature as to prevent:   
 

H.13.6.1  Entry of work areas by unauthorized persons;  
 

H.13.6.2  Removal of District property and supplies.  
 

H.13.7 The Contractor shall not load or permit the loading of any part of any structure to 
such an extent as to endanger its safety. 

 
H.13.8 The Contractor shall comply with the regulations governing the operation of 

premises that are occupied and shall perform his contract in such a manner as not 
to interrupt or interfere with the conduct of the District and/or Washington 
Metropolitan Area Transit Authority (WMATA) business. 

 
H.14    PATENTS: 
 

The Contractor shall hold and save the Government, its officers, agents, servants and 
employees, harmless from liability of any nature or kind, including cost and expenses, for 
or on account of any patented or unpatented invention, article, process, or appliance 
manufactured or used in the performance of this contract, including their use by the 
District, unless otherwise specifically stipulated in the contract. 

  
H.15 SAFETY PRECAUTIONS: 
 

H.15.1 The Contractor shall perform all site, plant and construction work in strict 
accordance with the Safety Standards of the District of Columbia and the U.S. 
Occupational Safety and Health Act of 1970 and the D.C. Occupational Safety 
and Health Act of 1988, D.C. Official Code secs. 32-1101 et seq. and 1-620.01 et 
seq. 

 
H.15.1.1  The Contractor or his representative shall be thoroughly familiar with 

these standards and have copies of same available at the project site at 
all times.  

 
H.15.2 Operators of explosive-actuated tools shall have in their possession a training 

certificate, as required by the Safety Code. 
 

H.15.3 The Contractor shall be responsible for providing and installing adequate 
temporary shoring or bracing for all walls, slabs and like constructions until such 
items attain their design, strength, and stability. 
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H.15.3.1   The District, its officers, agents, servants, and employees shall not be 
held liable for any property damages or physical harm resulting from 
inadequate protection. 

 
                  H.15.3.2 Prior to execution of shoring and/or bracing, the Contractor shall 

submit details and calculations for shoring and/or bracing designs for 
the COTR’s review and concurrence. 

 
H.15.4 The Contractor shall exercise special precautions to prevent use of or access to the 

Contractor’s materials, equipment or tools and entry into the Contractor’s work 
areas by non-authorized personnel. 

 
H.15.4.1   A Contractor’s attendant shall be present at all times when bituminous 

kettles are in operation to prevent the public from coming in contact 
with the kettles. 

 
H.15.4.2    The Contractor shall remove each kettle as soon as its use is complete. 

 
H.15.5 The Contractor shall chute or hoist to the ground any and all the materials being 

removed from the roof areas or any upper floor. 
 

H.15.6 The Contractor shall not permit any live wires to be left exposed and unguarded, 
including open panel boards. 

 
H.15.7 The Contractor shall cover all open trenches during hours when work is not being 

executed, as required for protection of the public. 
 

H.16 PROGRESS SCHEDULE  [Applicable if incorporated in TO] 

H.16.1 The Contractor shall submit, not later than ten (10) days after official Notice to 
Proceed (NTP) has been issued, one reproducible print plus three copies of an 
initial schedule diagram plus three copies of computer reports and the narrative 
for the first 90 days of all the contract activities. Then, within thirty (30) days 
after the NTP, the Contractor shall submit one reproducible print plus three copies 
of a complete construction progress schedule and narrative for all the contract 
activities and three copies of computer printout. The Contractor shall submit all 
the schedules and reports for approval by the COTR, and all schedules and reports 
must conform to the following minimum requirements: 

 
H.16.1.1  Include activities for all Contractor submittals, including but not limited 

to catalogue-cuts, samples, shop drawings and laboratory tests, 
approvals by COTR, procurements by Contractor, and delivery of 
material and equipment to the job site. 

 
H.16.1.2    Include in each schedule the following details and format: 

 
   Time scaled in workdays, CPM Network (arrow) diagram with each 

work activity showing cost and man- loading on arrow system plus a 
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narrative to facilitate monitoring and control of work progress and a 
tool for measurement of progress payments.  

 
H.16.1.2.1 Each field work activity shall have a maximum duration 

of 20 workdays. 
 

H.16.1.2.2 Each activity shall show all the associated costs for the 
purpose of progress payment, as required by Section G.4., 
with no front loading. In addition, the sum total all the 
activity costs shall equal the total amount of the contract 
award.  

 
H.16.1.2.3 All computer reports shall include “I-J”, “J-I”, and “Total-

Float” sorts for all the activities, without any masking or 
plugging of any dates (except NTP and contract 
milestone). The computer reports shall be submitted in 
hard-copy plus soft form of read/write CDs giving all the 
activity data and schedules.  

 
H.16.1.3    Monthly Progress Updates and Reports: 

 
H.16.1.3.1  The Contractor shall submit monthly update by the 25th of 

each month and the same shall include a narrative and 
three copies of “I-J”, “J-I” and “Total-Float” computer 
printouts plus read/write CD’s of all the activity data and 
schedules. These reports shall include the actual start, 
percent complete or finish dates for each activity, as 
mutually agreed with the COTR plus any approved logic 
changes.  

 
H.16.1.3.2  In the case of any logic changes that result in any delay to 

the contract milestone(s), the Contractor shall submit a 
revised schedule diagram and the computer reports for 
approval by the COTR by the next update reporting date. 

 
H.16.2 The Contractor shall complete all work within the time specified under F.4 Period 

of Performance for TOs and the TO, which is the maximum time permitted for the 
accomplishment of this project. If within the period of construction, a time 
extension or extensions are granted in writing by the CO, the Contractor shall 
incorporate the extension in the next monthly update. 

 
H.17 GUARANTEE OF WORK: 
 

H.17.1 The Contractor guarantees, for a period of one (1) year after date of acceptance 
for Occupancy as established in the District’s written notification, to repair or 
replace any work in which any defects in material or workmanship appear within 
said period and to repair or replace any and all work damaged by reasons thereof, 
to the satisfaction of the COTR and without cost to the District. 
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H.17.2 In any case where in fulfilling the requirements of the contract or any guarantee, 

embraced in or required thereby, the Contractor disturbs any work guaranteed 
under another contract he shall restore such disturbed work to a condition 
comparable to its original condition and guarantee such restored work to the same 
extent as it was guaranteed under such other contracts. 

 
H.17.3 Upon the Contractor’s failure to proceed promptly to comply with the terms of 

any guarantee under the contract or still running upon work originally executed by 
other Contractors, the District of Columbia may (1) either have such work 
performed as the CO deems necessary to fulfill such guarantee, or (2) allow all 
such damaged or defective work to remain in such unsatisfactory condition; 
provided that the Contractor shall promptly pay the District the sum estimated by 
the CO under the provision of paragraph H.17.2 above to represent the amount 
which would have been necessary to expend to fulfill such guarantee.  Everything 
done in the fulfillment of any guarantee shall be without additional expense to the 
District. 

 
H.17.4 Special guarantee:  The Contractor shall provide a written guarantee of the 

following for the extended periods and to the extent stated below: 
 
H.17.4.1  Guarantee buried tanks for five (5) years against deterioration to the 

point of failure and against structural failure due to improper 
installation procedures. 

 
H.17.4.2  Guarantee heating and air conditioning equipment, except expendable 

components such as filters, for two (2) full operating seasons or the 
equivalent thereof against all conditions except vandalism or improper 
maintenance. 

 
H.17.4.3  Secure guarantee of built-up roof and flashing systems for ten (10) 

years by the manufacturer of the roofing material. 
 

H.17.5 All special guarantees that are stipulated in the specifications or other paper 
forming a part of the contract shall be subject to the terms of this paragraph 
insofar as they do not conflict with the provisions containing references to 
guarantees in the specifications or such other papers. In case of any conflict, the 
special guarantee shall take precedence. 

 
H.18 PROTECTION: 

 
H.18.1 The Contractor shall protect existing public and private property including but not 

limited to sidewalks, pavements, landscaping, from damage using methods 
approved by COTR such as planking, covering, temporary cement curbs, and 
shall be responsible for replacement of items that are damaged by work under this 
contract.  The Contractor shall repair or replace damages to sidewalks, curbs, 
streets, public property and public utilities as directed by the COTR in accordance 
with standards of the agency having jurisdiction over the damaged property.  The 
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COTR will not permit grouting of cracks in sidewalks and driveways. The 
Contractor shall replace cracked slabs.  
 

H.18.2 Contractor shall be responsible for personal injury to workmen and the public and 
shall indemnify and hold the District harmless for any such injuries that are 
incurred during the performance of this contract.  

 
H.18.3 Nothing contained in the drawings and specifications for installation of fences, 

barricades or site protection shall be interpreted as making the District a party to, 
liable for, or relieving the Contractor of: 

 
H.18.3.1 The Contractor’s responsibility for materials delivered and work 

performed until completion and final acceptance; 
 
H.18.3.2   The Contractor’s responsibility to sustain all costs, losses or damages 

arising out of the nature of the work to be done, or due to any 
unforeseen or usual obstructions or difficulties which may be 
encountered in the accomplishment of the work, or resulting from the 
work, or resulting from the action of the elements; and 

 
H.18.3.3  The Contractor’s responsibility to protect existing public and private 

property. 
 

H.18.4 Site Protection: 
 

H.18.4.1   Watchperson: 
 
H.18.4.1.1 The Contractor shall employ watchpersons to safeguard the 

site.   
 

H.18.4.1.2 Watchpersons shall be employed and present on site during 
all periods in which the Contractor’s employees are not 
performing actual site work. 

 
H.18.4.2   Lights: 

 
 H.18.4.2.1 Illumination of the worksite during non-daylight hours is 

required of the Contractor at the Contractor’s expense. 
 
H.19 UNDERGROUND SERVICES:  
 

H.19.1 ACTIVE:  The District has made its best efforts to show all active services on the 
contract drawings and specifications.  However, the District gives no assurance 
that there are no other active services in areas in which work is to be performed.  
If during execution of work, other active services are encountered that necessitate 
changes in drawings or specifications, the Contractor shall make the required 
adjustments. 
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H.19.2 INACTIVE OR ABANDONED:  If, during execution of work, the Contractor 
encounters inactive or abandoned services not shown or specified, the Contractor 
shall notify the CO as set forth in Article 4 of the Standard Contract Provisions. 

 
H.20 EXISTING CONDITIONS: (where applicable) 
 

H.20.1 The Contractor shall verify by actual measurement existing work required to 
connect with work now in place before the Contractor commences actual work at 
the site.  The Contractor shall ensure that new work in extension of existing work 
shall correspond in all respects with that to which it connects unless otherwise 
indicated or specified. 

 
H.20.2 The Contractor shall cut, alter, remove or temporarily remove and replace existing 

work as necessary for the performance of the work to be done.  The Contractor 
shall restore work remaining in place that is damaged or defaced by reason of 
work done under this contract to a condition satisfactory to the COTR. 

 
H.21 OPERATION AND MAINTENANCE INSTRUCTIONS: 
 

H.21.1 Prior to final acceptance of the project, the Contractor shall submit to the COTR 
three (3) copies of operation manuals or instruction manuals for each piece of 
equipment, mechanical or electrical system. 

 
H.21.1.1 Manuals shall show all controls (switches and valves) and give 

instructions on functions of each. 
 
H.21.1.2 Manuals shall give proper operating, reading or tolerances for all gauges 

and other control indicating devices. 
 

H.21.1.3 Manuals shall show the location of all items requiring periodic 
maintenance operations and specify recommended intervals of 
maintenance and recommended lubricants, and a listing of spare parts. 

 
H.21.1.4 Manuals shall include diagrammatic sketches or actual layouts of 

mechanical and electrical system showing location of all control items 
such as fuses, circuit breakers, indicator lights, dials, gauges, valves, 
thermostats, aquatints, cleanouts, and switches. 

 
H.21.2 The Contractor shall submit manuals which shall be bound separately into 

appropriate sets, i.e., air conditioning system, heating system, ventilating system, 
lighting system, ship equipment, plumbing system, incinerator, sprinkler system, 
sound system, clock and bell system, power operated door system and special 
equipment. 

 
H.21.3 The Contractor shall deliver manuals not less than one (1) week before District 

personnel assume operation of the system. 
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H.22 EROSION AND POLLUTION CONTROL: 
 

H.22.1 The Contractor shall provide erosion control facilities as approved and as required 
for fulfilling the requirements of Health Regulations of the District of Columbia. 

 
H.22.2 The Contractor shall take such measures, as determined to be adequate in the 

opinion of the CO, which will prevent soil erosion from the site in question. 
 

H.22.3 The Contractor shall conduct all operations in such a manner as to prevent when 
possible and otherwise minimize the contamination of watercourses by sediment 
bearing materials or other pollutants. 

 
H.22.4 The Contractor shall maintain effective erosion control for the duration of any 

suspension of all or a portion of the construction operation. 
 
H.23 DISTRICT INSPECTORS: 
 

H.23.1 The work shall be conducted under the general direction of the COTR and is 
subject to inspection by his appointed Inspectors to ensure strict compliance with 
the terms of the contract.  Neither the COTR nor an Inspector is authorized to 
change any provision of the contract documents without written authorization of 
the CO. 

 
H.23.2 The presence of or absence of an Inspector shall not relieve the Contractor from 

compliance with material and workmanship requirements of the contract. 
 

H.24 DRAWINGS AND SPECIFICATIONS: 
 

H.24.1 Pursuant to Article 2 of the General Provisions, Standard Contract Provisions, the 
general character and scope of the work are illustrated by the specifications and 
drawings listed in each RFTOP.  Any additional detail drawings and other 
information deemed necessary by the CO will be furnished to the Contractor 
when and as required by the work. 

 
H.24.2 In case of differences between small and large-scale drawings, the large-scale 

drawings shall govern. 
 
H.24.3 Where on any of the drawings, a portion of the work is drawn out and the 

remainder is indicated in outline, the parts drawn out shall apply also to those 
portions indicated in the outline. 

 
H.24.4 Where similar work occurs in the drawings, the Contractor shall interpret the 

same in its general sense and not as meaning identical. The Contractor shall work 
out all the details in relation to their location and their connection with other parts 
of the work. 
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H.24.5 In case of differences between the schedules and small or large scale drawings, 
the schedules shall govern. 

 
H.24.6 In cases of differences between the specifications and standards, and in cases of 

differences between drawings and the specifications, the specifications shall 
govern. 

 
H.25 REFERENCE TO CODES AND REGULATIONS: 
 

H.25.1 Where the District codes and regulations and othe r codes and regulations are 
referred to in these specifications, they are minimum requirements. 

 
H.25.2 Where the requirements of these specifications exceed the referred requirements 

of the codes and regulations, these specifications shall govern. 
 

H.25.3 Requirements of codes and regulations shall include revisions, amendments and 
supplements thereto in effect on the closing date of the RFTOP.  The District will 
amend the RFTOP to incorporate new code and regulation changes.   

 
H.26 SINGULAR OR PLURAL NUMBERS: 

 
Where any device or part of equipment is herein referred to in the specifications or on the 
drawings in the singular or plural number, such reference shall be deemed to apply to as 
many such devices as are required to complete the installation as shown on the drawings. 
 

H.27 ENGINEERING AND LAYOUT SERVICES: 
 

H.27.1 The Contractor shall provide competent engineering services to execute the work 
in accordance with the contract requirements.  The Contractor shall verify the 
figures shown on the drawings  before undertaking any construction work and 
shall be responsible for the accuracy of the finished work. 

 
H.27.2 The District has made its best efforts to establish such general reference points as 

will enable the Contractor to proceed with the work.  It is the Contractor’s 
responsibility to visit the site and familiarize themselves with the site conditions 
before submitting his offer.  

 
H.27.3 The Contractor shall make no change in locations without the written approval of 

the CO.   
 

H.28 BUILDING LINES AND BATTER BOARDS: 
 
H.28.1 Prior to commencing construction, the Contractor shall obtain a plat of 

computations from the D.C. Surveyor’s Office to ascertain official reference 
points from which the property survey can be made. 

 
H.28.1.1 The Contractor shall establish and have platted on site, all building lines, 

building restriction lines and property lines shown on drawings, 
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utilizing the service of a registered professional surveyor regularly 
engaged in such practice. 

 
H.28.1.2  The Contractor shall also establish critical grade and boundaries for 

construction of facilities where distance measurements are important, 
utilizing the service of a registered professional surveyor. 

 
H.28.1.3 Within 10 working days of receiving the plat of computations, the 

Contractor shall submit to the COTR two (2) copies of plat showing 
such lines and grades with a registered professional surveyor’s 
certification of their correctness. 

 
H.29 WALL CHECK: 

 
H.29.1 After foundations are in place and walls have been defined, but before additional 

construction and work is effected, the Contractor shall cause a wall check to be 
made by the same registered professional surveyor who established the building 
lines and property lines. 

 
H.29.2 The Contractor shall obtain certification by the D.C. Surveyor’s Office of the 

location of the foundation walls by submitting his registered professional 
surveyor’s certification prior to proceeding with construction. 

 
H.30 INTERFERENCE:  

(Mechanical Equipment, Piping, Ducts and Electric Conduits) 
 

H.30.1 The Contractor shall coordinate all mechanical and electrical work associated 
with the separate sections of the specifications with work of all other trades so as 
to avoid any interference with installation of pipes, ducts and conduits. 
 
H.30.1.1  The sizes and locations of the pipes, ducts, electrical conduits and the 

method of running them are shown on the drawings, but it is not 
intended to show every offset and fittings or every architectural or 
structural obstacle that will be encountered during the installation of the 
work.  The Contractor shall modify alignment of pipes, ducts and 
conduits from that shown on the contract drawings, where necessary, 
without any additional costs to the District. 

 
H.30.1.2  The Contractor shall furnish such materials and labor, as necessary, to 

make the piping, ducts and conduit modifications as required, due to 
building obstructions and to complete the installation in accordance 
with best practice of the trades and the satisfaction of the COTR. 

 
H.31 CONTRACT DOCUMENTS FURNISHED: 

 
H.31.1 The District will furnish to the Contractor, free of charge, two (2) sets of drawings 

and specifications. The Contractor is responsible for the reproduction or otherwise 
obtaining all contract documents in excess of the numbers stated above, which 
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may be required by him.  The Contractor shall use these reproducibles as the basis 
of the as-built drawings required under H.37. 

 
H.31.2 Contract documents to be furnished by the District may be obtained, upon twenty-

four (24) hours advance notice, from the COTR identified in each TO.                           
                              

H.32 PHOTOGRAPHS: 
 

H.32.1 Site Condition Photographs :  Prior to start of construction work, the Contractor 
shall provide a minimum of five (5) site condition photographs of adjoining 
private and public property, including sidewalks, driveways, curbs, gutters, 
fences, trees, shrubbery, retaining walls and other improvements on and around 
the perimeter of the project site which may be subject to damage claims.  The 
location of photographs shall be as directed by the COTR. Photographs shall 
conform to requirements specified below. 

 
H.32.2 Progress Photographs :    The Contractor by the 15th day of each month shall 

submit progress photographs of the site at each work area.  The requirements for 
such photographs are as follows: 

 
 H.32.2.1   Size approximately 8 x 10 ½  inches. 
 
 H.32.2.2   Taken as directed by the COTR. 
 

H.32.2.3   All photographs shall have an extension (title margin) of approximately 
¾  inch clear paper at bottom of the 10 ½  inch side, with the following 
information printed or typed thereon: 

 
H.32.2.3.1  Name of project and Contractor; 

                   H.32.2.3.2  Location of photographs in relation to project; 
                            H.32.2.3.3  Subject matter shown on photographs identified; 
                            H.32.2.3.4  Dates taken; and  
                        H.32.2.3.5  Serial numbers. 
 

H.32.2.4   Glossy finish, mounted on linen.  Provide a 1 inch wide binding margin 
on the left side. 

 
 H.32.2.5   Number of photographs in each submission: 
 

H.32.2.5.1 Prior to starting work, three (3) (in addition to site 
condition photographs). 

                   H.32.2.5.2  All other submissions shall be a minimum of four (4). 
 
 H.32.2.6  Submitted to the COTR each month.   
 

H.32.3 Finished Project Photographs :     After building has been constructed, site cleaned 
up and project is ready for acceptance by the District, the Contractor shall furnish 
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to the COTR two (2) prints each of four (4) photographs, plus the negatives, as 
follows: 

 
 H.32.3.1  One perspective view of project. 
 

H.32.3.2 Three (3) photographs of areas designated by representatives of the 
COTR. 

 
H.32.3.3  Photographs shall be 8 x 10 ½  inch size, with the following information 

printed on the back: 
 
                 H.32.3.1  Name of project; and 
                          H.32.3.2   View shown on photograph.  
  

H.32.4 Should the number of photographs provided be other than that specified above, 
the CO shall issue a change order adjusting the contract amount in accordance 
with Article 3 of the Standard Contract Provisions. 

 
H.32.5 All photographs shall be taken by a professional photographer on a minimum 4 x 

5 inch negative size and all enlargements shall be clear and with the proper 
contrast. 

 
H.32.6 The Contractor may submit photographs by taking photos using digital cameras 

that provide the same degree of clarity and proper contrast.  However, all the 
submittals shall be in the same aforementioned format, except in lieu of 
submitting the negatives, the Contractor shall submit the photos on the disks. 

 
H.33 MODIFICATIONS TO ARTICLE 3, SECTION E, CHANGES, OF THE 

STANDARD CONTRACT PROVISIONS, GENERAL PROVISIONS SECTION: 
 
H.33.1 The purpose of this section is to define a standard procedure for determining 

reasonable costs and times for purpose of making equitable adjustments under 
Article 3, CHANGES, of the Standard Contract Provisions, General Provisions 
section. 
 

H.33.2 Unless otherwise specifically provided in the contract, the following procedure 
shall be used: 
 
H.33.2.1 Where the nature of the change is known sufficiently in advance of 

construction to permit negotiation, the parties shall attempt to agree on a 
fully justifiable price adjustment or adjustment of time for completion. 

 
H.33.2.2 If the parties fail to agree upon an equitable adjustment prior to the time 

the proposed change affects the contract work, or if the CO determines 
it is not feasible to reach an agreement regarding an equitable 
adjustment, either due to lack of time or other reasons, the CO will 
order the change in accordance with Article 3 of the General Provisions 



Indefinite Delivery/Indefinite Quantity Construction Services           Solicitation No. DCAM-2007-R-0078  
  

41 

and the Contractor shall proceed with the execution of the work so 
changed. 

 
H.33.3 Equitable adjustments shall be determined in the following manner, unless 

otherwise specifically stated in the contract. 
 

H.33.3.1 Whenever a change is proposed or directed, the Contractor shall submit 
a proposal or breakdown within fifteen (15) days of its receipt of the 
change, and the proposal will be acted upon promptly by the CO. 

 
H.33.3.2  Price Adjustments 

 
H.33.3.2.1 If agreement on costs cannot be reached prior to execution 

of changed work, payment will be made for the actual costs 
provided records of such costs are made available and that 
such costs are reasonable and predicated on construction 
procedures normally utilized for the work in question.  If 
not, then payment shall be based on standard trade 
estimating practice. 

 
H.33.3.2.2 Where basis of equitable adjustments is the actual cost 

incurred in performing changed work, the Contractor shall 
furnish the District with a complete breakdown of costs, 
covering the subcontractor work, as well as his own, 
individually itemizing the following: 

 
i. Material quantities and unit prices 

ii. Labor hours and basic hourly rate for each 
labor classification 

iii. Fringe benefits rate for each classification 
iv. Construction equipment 
v. Overhead 
vi. Profit 

vii. Commission 
viii. FICA, FUTA and DUTA (applied in basic 

hourly wage costs).  
 

H.33.3.2.3 The Contractor shall furnish substantiation of fringe 
benefits, workmen compensation, FICA, DUTA, FUTA 
and State unemployment taxes at the request of the District. 

 
H.33.3.2.3.1 The percentage for overhead, profit and 

commission to be allowed shall in no case 
exceed the following and shall be considered 
to include, but not limited to, insurance, 
other than mentioned herein, field and office 
supervisor and assistants above the level of 
foreman, incidental job burdens and general 
office expense, including field and home 
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office.  No percentage for overhead and 
profit will be allowed on FICA (Social 
Security), FUTA (Federal Unemployment 
and DUTA (District Unemployment) taxes: 

                  
 

 Overhead    Profit                Commission 
 

1.  To Contractor on work -  -   10% of value of work 
         performed by other than         performed   
         his/her own forces. 
    

2. To Contractor and/or  10%              10%               - 
Subcontractor for that 
portion of work performed 
by their respective forces. 

  
    3.  From Contractor on     -        -  5% of value of deleted   
         deleted work to have been                       work 
         performed by other than 
         his/her own forces. 
 
    4.  From Contractor or   -         -    5% of value of deleted  
         Subcontractor on deleted      work 
         work to have been performed by  
                                                               his/her own forces. 
 

H.33.3.2.4 When a change consists of both added work and deleted 
work, the applicable percentage shall be applied to the net 
cost or credit. 

 
H.33.3.2.5 Where more than one tier of subcontractors exists, they 

shall be treated as one subcontractor for purposes of 
markups.  That is, only one overhead and one profit 
percentage for the subcontractors and one commission 
percentage for the prime Contractor shall be applied to 
actual cost of work performed regardless of the number of 
tiers of subcontractors. 

 
H.33.3.3  Changes in the period of performance: Where a change affects the time 

required for the performance of the contract, the Contractor shall 
describe in detail “cause and effect relationship” and how such change 
affects the specific contract work activities, current critical path, overall 
performance or work, concurrency with other delays, and the final net 
impact on the contract milestone(s), specifically stating the proposed 
decrease or increase in the period of contract performance in calendar 
days. 

 
H.33.3.4 The changes in the contract period of performance, if any, resulting from 

change order work will be calculated in the following manner: 
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H.33.3.4.1 New durations for work activities affected by the change 
order will be incorporated into the next computer printout.  
Time extensions will be directly based on the extent to 
which the contract completion date is hereby extended. 

 
H.33.3.4.2 Should new work activities be required to supplement 

existing activities, they will be incorporated into the 
computer printout to verify total effect, if any, on the 
contract completion date. 

 
H.33.3.4.3 Every attempt will be made to reach an agreement between 

the Contractor and the COTR on the number of days by 
which activity duration will be extended.  Should an 
agreement not be reached within fifteen (15) days after 
Contractor receives the directive, the COTR will assign a 
reasonable duration to be used in determination of job 
progress. 

 
H.33.4 If performance of the work is delayed by any of the causes specified in Article 5 

of the General Provisions, TERMINATION-DELAYS, of Standard Contract 
Provisions for Construction Contract, 1973, as amended, a contract time extension 
may be justified. 

   
H.33.4.1 The Contractor, when requesting an extension to the contract period of 

performance, must submit the same in writing with supporting facts and 
backup documentation plus a detailed explanation that must include, but 
be not limited to, the following: 

 
 H.33.4.1.1 Reasons/cause and responsibility of each delay. 

 
    H.33.4.1.2 Inclusive dates of each delay. 

 
    H.33.4.1.3 Specific trades affected. 
 

H.33.4.1.4 Portion (s) of each work contract activity affected and the 
duration thereof. 

 
H.33.4.1.5 Status of work activity affected before delay commenced. 

 
H.33.4.1.6 Concurrency of any other delays, including Contractor’s  
                  own. 

 
H.33.4.1.7 Net effect of each delay under this request, on the overall 

contract completion. 
 

H.33.4.1.8 In the case of late delivery of materials and/or equipment, 
back up date, correspondence and documentation should 
include but not be limited to the following: establishment 
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that prior to ordering there was a reasonable assurance of 
timely supply; copies of each purchase order establishing the 
dates of procurement, invoices, delivery receipts and the like 
showing shipping or delivery dates; and copy of 
correspondence showing diligent attempts to follow ups to 
obtain materials when critically needed from other sources.  

  
H.33.4.2 All documentation should demonstrate that any delay was unforeseeable 

and without the fault or negligence of the Contractor, subcontractor or 
supplier involved.  The Contractor will be entitled only to the additional 
number of days the project is delayed which is not concurrent with 
another delay for which a time extension has been granted or for which 
a valid request has been submitted. 

 
H.33.4.3  In case of delays due to strikes, documentation shall include evidence of 

when and what trades struck, with reasons for the strike, prompt 
submittal of notice when the strike was ended and the date thereof, 
analysis of the effect of the strike on the completion of the contract 
work. 

 
H.33.4.4  In case of delays due to unusually severe weather, documentation shall 

include daily temperature and precipitation records for each period of 
delay involved and explanation of delaying effect, including number of 
days that the construction activities on the current critical path at the 
time were actually delayed, including any extended impact, beyond the 
normal anticipated days of delay due to the weather conditions.  

 
H.33.5 COST AND PRICING DATA (applicable to a Change Order or Modification) : 

 

H.33.5.1  Unless otherwise provided in the solicitation, the Contractor shall, 
before negotiating any price adjustments pursuant to a change order or 
modification, submit cost or pricing data and certification that, to the 
best of the Contractor’s knowledge and belief, the cost or pricing data 
submitted was accurate, complete, and current as of the date of 
negotiation of the change order or modification. 

H.33.5.2  If any price, including profit or fee, negotiated in connection with any 
change order or contract modification, was increased by any significant 
amount because (1) the Contractor or a subcontractor furnished cost or 
pricing data that were not complete, accurate, and current as certified by 
the Contractor, (2) a subcontractor or prospective subcontractor 
furnished the Contractor cost or pricing data that were not complete, 
accurate, and current as certified by the Contractor, or (3) any of these 
parties furnished data of any description that were not accurate, the 
price or cost shall be reduced accordingly and the contract shall be 
modified to reflect the reduction. 
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H.33.5.3  Cost or pricing data includes all facts as of the time of price agreement 
that prudent buyers and sellers would reasonably expect to affect price 
negotiations significantly. Cost or pricing data are factual, not 
judgmental, and are therefore verifiable. While they do not indicate the 
accuracy of the prospective Contractor’s judgment about estimated 
future costs or projections, cost or pricing data do include the data 
forming the basis for that judgment. Cost or pricing data are more than 
historical accounting data; they are all the facts that can be reasonably 
expected to contribute to the soundness of estimates of future costs and 
to the validity of determinations of costs already incurred. 

H.33.5.4  The following specific information should be included as cost or pricing 
data, as applicable: 

H.33.5.4.1 Vendor quotations;  

H.33.5.4.2 Nonrecurring costs;  

H.33.5.4.3 Information on changes in production methods or 
purchasing volume;  

H.33.5.4.4 Data supporting projections of business prospects and 
objectives and related operations costs;  

H.33.5.4.5 Unit cost trends such as those associated with labor 
efficiency;  

H.33.5.4.6 Make or buy decisions;  

H.33.5.4.7 Estimated resources to attain business goals;  

H.33.5.4.8 Information on management decisions that could have a 
significant bearing on costs. 

H.33.5.5  If the Contractor is required to submit cost or pricing data in connection 
with pricing any change order or modification of this contract, the CO or 
representatives of the CO shall have the right to examine all books, records, 
documents and other data of the Contractor (including computations and 
projections) related to negotiating, pricing, or performing the change order 
or modification, in order to evaluate the accuracy, completeness, and 
currency of the cost or pricing data. The right of examination shall extend 
to all documents necessary to permit adequate evaluation of the cost or 
pricing data submitted, along with the computations and projections used. 
Contractor shall make available at its office at all reasonable times the 
materials described above for examination, audit, or reproduction until 
three years after the later of: 

H.33.5.5.1 final payment under the contract; 

H.33.5.5.2 final termination settlement; or 
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H.33.5.5.3 the final disposition of any appeals under the disputes 
clause or of litigation or the settlement of claims arising 
under or relating to the contract.  

 
H.34 SCAFFOLDING: 
 

H.34.1 The Contractor shall erect adequate scaffolds as required to perform the work in 
accordance with the Safety Code of the DC Minimum Wage and Industrial Safety 
Board and so that the work may be inspected by COTR. 

 
H.34.2 The Contractor shall not erect scaffolds until required to be ready for use. 

 
H.34.3 The COTR will inspect the work upon the Contractor’s advising of completion of 

contract requirements, and the Contractor shall promptly remove the scaffolding 
upon acceptance of the work. 

 
H.34.4 Wherever possible, the Contractor shall use swinging scaffolds for exterior work 

under this contract. 
 

H.34.5 Where swinging scaffolds are not practicable, the Contractor will be permitted to 
use other types of scaffolds provided: 

 
H.34.5.1 The Contractor shall prepare a list of areas and give the types of 

scaffold(s) he will use for each area. 
 
H.34.5.2  The list shall be submitted not later than ten (10) calendar days after the 

contract is awarded. 
 
H.35 EXISTING EQUIPMENT REMAINING IN USE: (Where applicable) 
 

H.35.1 During the contract term, D. C. District personnel will maintain any existing 
equipment that remains temporarily operational. 

 
H.35.2 The Contractor shall coordinate with the COTR the time for removal of 

equipment in order to permit the District to salvage components for use on 
equipment remaining in use. 

 
H.36 TESTING AND CARE OF DRAINAGE FACILITIES: 
 

H.36.1 Prior to commencement of work under the contract, the Contractor shall conduct 
tests to ascertain the condition of existing drainage lines in accordance with the 
following requirements: 

 
H.36.1.1  On projects where work is to be executed in the area of roof drains and 

areaways drains, the Contractor shall conduct a hose test on each drain 
line using a ¾  inch inside diameter garden hose without a nozzle and 
full pressure from an existing hose cock. 
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H.36.1.2  On projects where work is to be executed in the area of storm drainage 
structures such as yard drains, curb drains and catch basins, the 
Contractor shall conduct a hose test using a fire hose under pressure 
from a fire hydrant. 

 
H.36.1.3   On projects where new work is to be connected to existing drainage 

lines, the Contractor shall conduct a test on each line affected to 
ascertain that the lines are clear and will handle their full capacity.  
Test shall be conducted with any apparatus that will establish the rate 
of flow. 

 
H.36.1.4   In addition to before and after tests specified in subparagraphs A and D 

of this section, the Contractor shall execute tests on new installations 
in accordance with the plumbing section of these specifications. 

 
H.36.2 All testing shall be performed in the presence of the Project Inspector and COTR.  

The Contractor shall notify the COTR two (2) working days in advance of the 
testing. 

 
H.36.3 The Contractor shall promptly notify the COTR in writing of any existing drain 

lines found to be deficient.  The CO will initiate remedial action by D.C. District 
personnel or issue a change order in accordance with provisions of Article 3, 
CHANGES, of the Standard Contract Provisions, General Provisions section. 

 
H.36.4 Subsequent to proof of line clearance, the Contractor will be held responsible for 

maintaining all lines in clear and clean condition and shall remedy any 
deficiencies that may occur at no cost to the District until the final acceptance date 
of the contract.  Just prior to final acceptance in order to demonstrate clearance, 
the Contractor shall repeat the tests as specified in H.36.1.1, H.36.1.2 and 
H.36.1.3. 

  
H.37 AS-BUILT DRAWINGS: 
 

H.37.1 General:  The Contractor shall, upon completion of all work under this contract, 
prepare and furnish to the COTR, as specified herein, as-built drawings.  The as-
built drawings shall be a record of the construction as installed and completed by 
the Contractor.  They shall include all the information shown on the contract set 
of drawings, and all deviations, modifications, or changes from those drawings, 
however minor, which were incorporated in the work, including all additional 
work not appearing on the contract drawings, and all changes which are made 
after any final inspection of the contract work.  In the event the Contractor 
accomplished additional work which changes the as-built conditions of the facility 
after submission of the final as-built drawings, the Contractor shall furnish revised 
or additional drawings as required to depict final as-built conditions.  The 
requirements for these additional drawings will be the same as for the as-built 
drawings specified in this paragraph. 

 
H.37.2 Preliminary As-Built Drawings:  The Contractor shall maintain a full size set of 

contract drawings for depicting a daily record of as-built conditions.  The 
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drawings shall be maintained in a current condition at all times during the entire 
contract period and shall be readily available for review by the COTR at all times.  
These drawing shall be updated daily by the Contractor showing all changes from 
the contract plan which are made in the work, or additional information which 
might be uncovered in the course of construction.  The Contractor shall record 
this information on the prints accurately and neatly by means of details and notes.  
The As-Built Drawings shall show, but not be limited to, the following details: 

 
H.37.2.1 The location and description of any utility lines or other 

installations of any kind or description known to exist within the 
construction area.  The location includes dimensions of permanent 
features. 

 
H.37.2.2 The location and dimension of any changes within the building or 

structure, and the accurate location and dimension of all 
underground utilities and facilities. 

H.37.2.3 Correct grade or alignment of roads, structures, or utilities if any 
changes were made from contract plans. 

 
  H.37.2.4 Correct elevations if changes were made in site grading. 
 

H.37.2.5 Changes in details of design or additional information obtained 
from working drawing specified to be prepared or furnished by the 
Contractor, including but not limited to fabrication, erection, 
installation and placing details, pipe sizes, insulation material, and 
dimension of equipment foundations. 

H.37.2.6 The topography and grades of all drainage installed or affected as 
part of the project construction. 

H.37.2.7 All changes or modifications of the original design that result from 
final inspection. 

H.37.2.8 Where Contract Drawing or Specifications allow options, only the 
option actually used in the construction shall be shown on the as-
built drawings.  The option not used shall be deleted. 

 
H.37.3 Submittals of As-Built Drawings:  The Contractor shall submit to COTR for 

review and approval all As-Built Drawings using the following procedure: 
 
H.37.3.1 Deliver two (2) copies of the preliminary As-Built marked prints to 

the COTR at the time of final inspection of each facility for review 
and approval. 

 
H.37.3.2 If upon review of the preliminary As-Built Drawings, the COTR 

finds errors or omissions, the COTR will return the drawings to the 
Contractor for corrections.  The Contractor shall complete the 
corrections and return the drawings to the COTR within ten (10) 
calendar days. 
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H.37.3.3 After approval, the COTR will return one (1) copy of the As-Built 
marked up print, along with the original contract Mylar to the 
Contractor for use in preparation of the final As-Built Drawings. 

 
H.37.3.4 The Contractor shall incorporate the information from the 

approved preliminary As-Built Drawings into the final As-Built 
mylar in a neat, accurate and professional manner and deliver the 
same to the COTR. 

 
H.37.4 Draftsmanship : The Contractor shall employ only personnel proficient in the 

preparation of engineering drawings to standard, who are satisfactory and 
acceptable to the COTR to modify reproducible contract mylar or prepare new 
drawings.  All additions and corrections the Contractor makes to the contract 
mylar shall be neat, clean, and legible and shall match the adjacent existing line 
work or lettering annotated in type, density, size and style. The Contractor shall 
prepare all pencil work with plastic drawing lead suitable for use on mylar 
material, and shall use the grade of lead that will produce a sharp clear heavy 
black line similar to ink. 

 
H.37.5 Final As-Built Drawings: The Contractor shall letter or stamp the final revisions 

to the As-Built drawings with the words “RECORD DRAWING” in letters at 
least 3/8 inch high placed above the title block, if space permits;  if not, below the 
title block between the border and the trim line.  The date of completion and the 
words “REVISED AS-BUILT” shall be placed in the revision block above the 
latest existing revision notation.  The COTR will not permit markings on the 
reverse side of the drawings.  The Contractor shall use the following details for 
labeling, sizing and formatting the drawings: 

 
H.37.5.1 Title block to be used for any new as-built drawings shall be 

similar to that used on the original drawings. 
 
H.37.5.2 New or added drawings shall be full size to match the overall 

dimensions of the District supplied mylar. 
 

H.37.5.3 The COTR will review any final as-built drawings for accuracy 
and conformance to the drafting standard and other requirement 
contained in this and other sections.  The Contractor shall make all 
corrections, changes, additions, and deletions required to meet 
these standards. 

 
H.37.5.4 The Contractor shall complete and return the final as-built record 

drawings (mylar) and return the same to the COTR within sixty 
(60) calendar days after the final inspection of the facility to which 
the drawings apply, unless additional time is granted by the COTR. 

 
H.37.5.5 If the District furnishes the original contract drawings in digital 

format the Contractor shall submit the as-built drawings on CD (3 
copies) using the latest version of AutoCAD. 
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H.38 INSPECTOR’S OFFICE: (Only if TO requires) 
 

H.38.1 The Contractor shall provide on-site working spaces for the District’s Inspectors.  
The minimum requirements for such spaces are as follows: 

 
H.38.1.1 The Contractor shall provide a neat, tightly constructed, 

weatherproof, well lit office trailer having minimum area of 200-
250 square feet, equipped as follows: 

 
H.38.1.2 Clothes closet with hat shelf, rod and hooks. 

 
H.38.1.3 Drinking water and chemical or water borne toilet facilities in side 

trailer. 
 

H.38.1.4 Telephone service (not pay station) consisting of individual line 
with audible bell on outside of building, of different tone from 
Contractor’s phone. The Contractor will not be required to pay for 
long distance calls by inspector. Phone service shall include call 
waiting feature. 

 
H.38.1.5 Electrical wiring, lighting fixtures, convenience outlets and electric 

power service. 
 

H.38.1.6 Locks for exterior doors and windows. 
 

H.38.1.7 Two (2) chairs or stools. 
 

H.38.1.8 Files for drawings, samples and correspondence. 
 

H.38.1.9 Heating facilities. 
 

H.38.1.10 Cooling facilities. 
 

H.38.1.10.1  Minimum of one ¾  ton capacity, 110 volt air 
conditioning unit mounted where approved in a cut-
out in the wall (not window mounted) and 
connected to electrical service. 

 
H.38.1.10.2 Unit shall be comparable in quality to equipment by 

Fedders, Westinghouse, Chrysler, Mitchell or other 
“standard brand”.  

 
H.38.1.11 Copier, fax and scanner (3 in 1) machine with a phone line. 

 
H.38.1.12 Brand new desk top computer loaded with latest version of  MS 

Office Suite and a printer with e-mail and internet capability and a 
separate phone line, if required for this purpose.     
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H.38.2 The Contractor shall furnish a trailer in good condition, of a nominal size of 20/25 
feet x 10 feet having furnishings as stated above and as approved by CO, for the 
office use. 

 
H.38.3 After completion of work, the office shall become the property of the Contractor 

and be removed from the site by the Contractor. 
 

H.38.4 The Contractor shall provide any necessary maintenance required during the 
contract period for the inspector’s office. 

 
H.39 51% DISTRICT RESIDENTS NEW HIRES/FIRST SOURCE EMPLOYMENT 

AGREEMENT: 
 

H.39.1 The Contractor shall comply with the First Source Employment Agreement Act of 
1984, as amended, D.C. Official Code, sec. 2-219.01 et seq. (“First Source Act”). 

 
H.39.2 The Contractor shall enter into and maintain, during the term of the contract, a 

First Source Employment Agreement, in which the Contractor shall agree that: 
 

H.39.2.1 The first source for finding employees to fill all jobs created in 
order to perform this contract shall be the Department of 
Employment Services (“DOES”); and 

 
H.39.2.2 The first source for finding employees to fill any vacancy 

occurring in all jobs covered by the First Source Employment 
Agreement shall be the First Source Register. 

 
H.39.3 The Contractor shall submit to DOES, no later than the 10th each month following 

execution of the contract, a First Source Agreement Contract Compliance Report 
(“contract compliance report”) verifying it’s compliance with the First Source 
Agreement for the preceding month.  The contract compliance report for the 
contract shall include the: 

 
 H.39.3.1 Number of employees needed; 
 
 H.39.3.2 Number of current employees transferred; 

 
 H.39.3.3 Number of new job openings created; 

 
H.39.3.4 Number of job openings listed with DOES; 

 
H.39.3.5 Total number of all District residents hired for the reporting period 

and the cumulative total number of District residents hired; and  
 

H.39.3.6 Total number of all employees hired for the reporting period and 
the cumulative total number of employees hired, including; 

 
H.39.3.6.1 Name; 
H.39.3.6.2 Social Security number; 
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H.39.3.6.3 Job title; 
H.39.3.6.4 Hire date; 
H.39.3.6.5 Residence; and 
H.39.3.6.6 Referral source for all new hires. 

 
H.39.4 If the contract amount is equal to or greater than $100,000.00, the Contractor 

agrees that 51% of the new employees hired for the contract shall be District 
residents. 

 
H.39.5 With the submission of the Contractor’s final request for payment from the 

District, the Contractor shall: 
 

H.39.5.1 Document in a report to the CO its compliance with the section 
H.39.4 of this clause; or 

 
H.39.5.2 Submit a request to the CO for a waiver of compliance with section 

H.39.4 and include the following documentation:  
 

H.39.5.2.1 Material supporting a good faith effort to comply; 
 
H.39.5.2.2 Referrals provided by DOES and other referral 

sources; 
 

H.39.5.2.3 Advertisement of job openings listed with DOES 
and other referral sources; and 

 
H.39.5.2.4 Any documentation supporting the waiver request 

pursuant to section H.39.6. 
 

H.39.6 The CO may waive the provisions of section H.39.4 if the CO finds that: 
 

H.39.6.1 A good faith effort to comply is demonstrated by the Contractor; 
 

H.39.6.2 The Contractor is located outside the Washington Standard 
Metropolitan Statistical Area and none of the contract work is 
performed inside the Washington Standard Metropolitan Area 
which includes the District of Columbia; the Virginia Cities of 
Alexandria, Falls Church, Manassas, Manassas Park, Fairfax, and 
Fredericksburg, the Virginia Counties of Fairfax, Arlington, Prince 
William, Loudoun, Stafford, Clarke, Warren, Fauquier, Culpepper, 
Spotsylvania, and King George; the Maryland Counties of 
Montgomery, Prince Georges, Charles, Frederick, and Calvert; and 
the West Virginia Counties of Berkeley and Jefferson. 

 
H.39.6.3 The Contractor enters into a special workforce development 

training or placement arrangement with DOES; or 
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H.39.6.4 DOES certifies that there are insufficient numbers of District 
residents in the labor market possessing the skills required by the 
positions created as a result of the contract.  

 
H.39.7 Upon receipt of the Contractor’s final payment request and related documentation 

pursuant to sections H.39.5 and H.39.6, the CO shall determine whether the 
Contractor is in compliance with section H.39.4 or whether a waiver of 
compliance pursuant to section H.39.6 is justified.  If the CO determines that the 
Contractor is in compliance, or that a waiver of compliance is justified, the CO 
shall, within two business days of making the determination forward a copy of the 
determination to the Agency Chief Financial Officer (CFO) and the COTR. 

 
H.39.8 Willful breach of the First Source Employment Agreement, or failure to submit 

the report pursuant to section H.39.5, or deliberate submission of falsified data, 
may be enforced by the CO through imposition of penalties, including monetary 
fines of 5% of the total amount of the direct and indirect labor costs of the 
contract.  The Contractor shall make payment to DOES.  The Contractor may 
appeal to the D.C. Contract Appeals Board as provided in the contract any 
decision of the CO pursuant to this section H.39.8. 

 
H.39.9 The provisions of sections H.39.4 through H.39.8 do not apply to nonprofit 

organizations. 
 
H.40 AUDITS, RECORDS, AND RECORD RETENTION: 

 
H.40.1 At any time or times before final payment and three (3) years thereafter, the CO 

may have the Contractor’s invoices or vouchers and statements of cost audited.  
Any payment may be reduced by amounts found by the CO not to constitute 
allowable costs as adjusted for prior overpayment or underpayment.  In the event 
that all payments have been made to the Contractor by the District and an 
overpayment is found, the Contractor shall reimburse the District for said 
overpayment within thirty (30) days after written notification.  

 
H.40.2 The Contractor shall establish and maintain books, records, and documents 

(including electronic storage media) in accordance with generally accepted 
accounting principles and practices which sufficiently and properly reflect all 
revenues and expenditures of funds provided by the District under the contract 
that results from this solicitation. 

 
H.40.3 The Contractor shall retain all records, financial records, supporting documents, 

statistical records, and any other documents (including electronic storage media) 
pertinent to the contract for a period of five (5) years after termination of the 
contract, or if an audit has been initiated and audit findings have not been 
resolved at the end of five (5) years, the records shall be retained until resolution 
of the audit findings or any litigation which may be based on the terms of the 
contract. 
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H.40.4 The Contractor shall assure that these records shall be subject at all reasonable 
times to inspection, review, or audit by Federal, District, or other personnel duly 
authorized by the CO. 

 
H.40.5 Persons duly authorized by the CO shall have full access to and the right to 

examine any of the Contractor’s contract and related records and documents, 
regardless of the form in which kept, at all reasonable times for as long as records 
are retained. 

 
H.40.6 The Contractor shall include these aforementioned audit and record keeping 

requirements in all approved subcontracts and assignments. 
 
H.41 PUBLICITY: 
 

The Contractor shall at all times obtain the prior written approval from the CO before the 
Contractor, any of its officers, agents, employees or subcontractor, either during or after 
expiration or termination of the contract, make any statement, or issue any material, for 
publication through any medium of communication, bearing on the work performed or 
data collected under this contract. 

   
H.42     FREEDOM OF INFORMATION ACT: 
 

 The District of Columbia Freedom of Information Act, at D.C. Official Code § 2-532 (a-
3), requires the District to make available for inspection and copying any record produced 
or collected pursuant to a District cont ract with a private Contractor to perform a public 
function, to the same extent as if the record were maintained by the agency on whose 
behalf the contract is made.  If the Contractor receives a request for such information, the 
Contractor shall immediately send the request to the COTR designated in subsection G.8 
who will provide the request to the FOIA Officer for the agency with programmatic 
responsibility in accordance with the D.C. Freedom of Information Act.  If the agency 
with programmatic responsibility receives a request for a record maintained by the 
Contractor pursuant to the contract, the COTR will forward a copy to the Contractor.  In 
either event, the Contractor is required by law to provide all responsive records to the 
COTR within the timeframe designated by the COTR. The FOIA Officer for the agency 
with programmatic responsibility will determine the reliability of the records.    The 
District will reimburse the Contractor for the costs of searching and copying the records 
in accordance with D.C. Official Code § 2-532 and Chapter 4 of Title 1 of the D.C. 
Municipal Regulations.  
 

H.43 AMERICANS WITH DISABILITIES ACT OF 1990 (ADA): 
  
During the performance of the contract, the Contractor and any of its subcontractors shall 
comply with the ADA.  The ADA makes it unlawful to discriminate in employment 
against a qualified individual with a disability. See 42 U.S.C. 12101 et seq. 
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H.44 SECTION 504 OF THE REHABILITATION ACT OF 1973, AS AMENDED: 
 

During the performance of the contract, the Contractor and any of its subcontractors shall 
comply with Section 504 of the Rehabilitation Act of l973, as amended.  This Act 
prohibits discrimination against disabled people in federally funded program and 
activities. See 29 U.S.C. 794 (l983) et seq. 
 

H.45 ENVIRONMENTALLY PREFERABLE PAINT PRODUCTS  
 

H.45.1 Environmentally Preferable Products Goals 
 

H.45.1.1 The District is seeking contractors to provide environmentally 
preferable and effective paint products that support the District’s 
environmentally preferable purchasing (EPP) contracting initiative.  

 
H.45.2 Environmentally preferable products are products and services that 

have a lesser or reduced effect on human health and the 
environment when compared with competing products or services 
that serve the same purpose.  This comparison considers the life 
cycle of the product from raw material acquisition, production, 
manufacturing, packaging, distribution, re-use, operation, 
maintenance and disposal. 

 
H.45.2 Paint Environmental Requirements 

 
H.45.2.1 The requirements and restrictions contained in this clause shall 

apply to all architectural and anti-corrosive paints used during the 
course of this contract. 

 
H.45.2.2 Due to the documented health risks associated with high Volatile 

Organic Compound (VOCs) levels, the Contractor shall use only 
paint and paint products that do not exceed the maximum 
allowable VOC content in the table below for each type of paint: 

 
Product Type Type of Paint VOCs (grams/liter) VOCs (pounds/gallon) 

    
Category I C.1 Interior   

 Architectural   
         a.   Flat 50 g/l 0.42 lb/gal 
  b.   Non-Flat 150 g/l 1.25 lb/gal 
    

Category II Exterior   
 Architectural   
         a.   Flat 100 g/l 0.83 lb/gal 
         b.   Non-Flat 200 g/l 1.66 lb/gal 
    

Category III Anticorrosive   
        a.    Flat 250 g/l 2.1 lb/gal 
    b.   Semi-Gloss 250 g/l 2.1 lb/gal 
        c.    Gloss 250 g/l 2.1 lb/gal 
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H.45.3 Prohibited Paint Components 

 
H.45.3.1 Paints often contain inorganic and organo-metallic components 

used as preservatives, additives and pigments.  The following is a 
list of organic compounds and components prohibited under this 
contract: 

   
           1,1,1 Trichloroethane    Formaldehyde  

1,2 Dichlorobenzene    Hexavalent chromium   
Acrolein    Isophorone 
Acrylonitrile    Lead 
Antimony    Mercury 
Benzene    Methylene chloride 
Butyl benzyl phthalate  Methyl ethyl ketone 
Cadmium    Mehtyl isobutyl ketone  
Di (2-ethylhexyl) phthalate  Naphthalene 
Dimethyl phthalate   Toluene (Methylbenzene) 
Di-n-butyl phthalate   Vinyl Chloride 
Ethylbenzene      

 
H.45.4 Packaging 
 
 H.45.4.1 Paint cans and their components shall not be fabricated with lead. 
 
H.45.5 Product Safety 

 
          H.45.5.1 A contractor shall be responsible for: 

 
(a) Any damage to personnel, buildings, furniture or 

equipment directly traceable to their use of prohibited 
paint. 

 
(b) Evacuating and warning individuals that might be affected 

by any spills or leakages directly traceable to their use of 
prohibited paint. 

 
(c) Any spills or leaks that occur during the use or 

transportation of their products.  
 

(d) Paying the clean up cost for any spills or leaks that occur 
while they are unloading, transporting or otherwise using 
their products. 

 
H.46 ENVIRONMENTALLY PREFERABLE SOLVENT PRODUCTS  
 

H.46.1 Environmentally Preferable Products Goals 
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H.46.1.1 The District is seeking contractors to provide environmentally 
preferable and effective solvent products that support the District’s 
environmentally preferable purchasing (EPP) contracting initiative. 

 
H.46.1.2 Environmentally preferable products are products and services that 

have a lesser or reduced effect on human health and the 
environment when compared with competing products or services 
that serve the same purpose.  This comparison considers the life 
cycle of the product from raw material acquisition, production, 
manufacturing, packaging, distribution, re-use, operation, 
maintenance and disposal. 

 
H.46.2 Environmentally Preferable Solvent Products 

 
H.46.2.1 Solvents are fluids or a mixture of fluids capable of dissolving 

substances to produce compositions for industrial value.    
 
H.46.2.2 Solvent products subject to the requirements of this clause include, 

but are not limited to, the following classes:    
 

(a) Alcohols.  Alcohols are solvents that dissolve substances 
such as shellacs, vinyls, acrylics, epoxies and silicones. 

   
(b) Aliphatic Hydrocarbons .  Aliphatic hydrocarbons are 

solvents often found in coatings and insecticides. 
Commonly used as degreasers and solvents for acrylics and 
epoxies.  Common aliphatics include mineral spirits, paint 
thinner, petroleum distillates, VM&P Naphtha, kerosene, 
gasoline and heptane (all of which are extremely 
flammable). 

 
(c) Aromatic Hydrocarbons .  Aromatic hydrocarbons are 

substances used in printing, fiberglass-reinforced products, 
glues and veneers.  Common aromatics include toluene 
(toluol), xylene (xylol), coal- tar naphtha, styrene and 
benzene. 

 
(d) Chlorinated Hydrocarbons .  Chlorinated hydrocarbons 

are commonly used degreasers, dry cleaning agents, rubber 
solvents and paint strippers found in coatings, resins and 
tars.  Common chemicals in this class include 
perchloroethylene, methylene chloride, carbon 
tetrachloride, methyl chloroform and trichloroethylene. 

 
(e) Glycols.  Glycols, which are water-soluble solvents used as 

lubricants, are found in cosmetics, coatings, resins and 
dyes.  Glycol ethers include butyl cellusolve (2-
butoxyethanol), cellusolve (2- ethoxyethanol), methyl 
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cellusolve (2-methoxyethanol), and cellusolve acetate (2-
ethoxyethyl acetate).  Most common glycol ethers are 
combustible. 

 
(f)  Esters .  Esters have differing chemical properties 

depending on their use including methyl formate, ethyl 
acetate, isopropyl acetate, methyl acetate, secamylacetate, 
and isoamyl acetate (banana oil). 

 
(g) Ethers .  Ethers are ingredients in dyes, resins, waxes, 

cellulose nitrate and fuels, including ethyl ether, 
tetrahydrofuran, dioxane and isopropyl ether. 

 
(h) Ketones.  Ketones are solvents for dyes, resin and waxes 

that are used to manufacture plastics, synthetic fibers, 
explosives, cosmetics and medicines.  Some examples of 
ketones include acetone, methyl ethyl ketone, 
cyclohexanone and isophorone. 

 
(i) Other Solvents.  Other types of solvents include freon, 

turpentine, dimethylformamide and carbon disulfide. 
 

H.46.3 Solvent Environmental Requirements - The Contractor shall avoid the following 
hazards when using solvent products during the performance of this contract:   

 
H.46.3.1 Health Hazards  
 

(a) Bodily Contact - The Contractor shall not use solvent 
products that irritate or harm the skin, eyes, nose and throat 
from direct contact with the solvents; 

 
(b) Inhalation – The Contractor shall not use solvent products 

that when inhaled causes headaches, nausea, vomiting and 
dizziness from contact with the solvents; and, 

 
(c) Ingestion – The Contractor shall not use solvent products 

that if ingested or exposed to for a period of time cause 
damage to the brain, liver, kidney, respiratory system and 
nervous systems. 

  
H.46.3.2 Physical Hazards 
 

(a) Flammable materials are substances that will easily ignite, 
burn and serve as fuel for a fire.  The flash point is the 
lowest temperature at which a liquid gives off enough 
vapors which, when mixed with air, can be easily ignited 
by a spark.  The lower the flash point, the greater the risk of 
fire or explosion. 
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(b) The Contractor shall not use solvent products that are a 

potential fire hazard or have a low flash point.  A solvent is 
flammable and a serious fire hazard if its flash point is 
below 37.8C (100F).   

 
 H.46.4 Prohibited Solvents  
 

H.46.4.1 The following solvent products are recognized by the National 
Institute for Occupational Safety and Health (NIOSH) as 
carcinogens, ozone-depleting solvents or as reproductive hazards 
in the workplace and shall not be used:  

   
      Benzene    Carbon tetrachloride   
        Trichloroethylene    1,1,2,2-tetrachloroethane 
       2-methoxyethanol   2-ethoxyethanol 
      Methyl chloride   Trichlorotrifluoroethane 
        Chlorinated Fluorocarbon Compounds   
  

H.46.5 Packaging Reduced/Recyclable 
 

H.46.5.1 If possible, the Contractor shall use products that are in reusable, 
refillable, or recyclable containers or are otherwise made from 
recycled content products. 

 
H.46.5.2 No products shall be delivered in aerosol cans.   

 
H.46.5.3 All products must be available in non-aerosol containers such as 

ready-to-use pump action sprays, air-charged refillable containers, 
or spray bottles. 

     
H.46.6 Product Safety 

 
 H.46.6.1   The Contractor shall be responsible for: 

 
(a) Any damage to personnel, buildings, furniture or 

equipment directly traceable to their use or transportation 
of prohibited products. 

 
(b)  Any spills or leaks that occur during the use or 

transportation of their products. 
 

(c)  Evacuating and warning individuals that might be affected 
by any spills or leaks that occur when their products are 
being used or transported.   

 
(d)  Paying the clean up cost for any spills or leaks that occur 

while they are using or transporting their products. 
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H.47 WAY TO WORK AMENDMENT ACT OF 2006 

 
H.47.1 Except as described in H._. 8 below, the Contractor shall comply with Title I of 

the Way to Work Amendment Act of 2006, effective June 8, 2006 (D.C. Law 16-
118, D.C. Official Code §2-220.01 et seq.) (“Living Wage Act of 2006”), for 
contracts for services in the amount of $100,000 or more in a 12-month period. 

 
H.47.2 The Contractor shall pay its employees and subcontractors who perform services 

under the contract no less than the current living wage published on the OCP 
website at www.ocp.dc.gov.  

 
H.47.3 The Contractor shall include in any subcontract for $15,000 or more a provision 

requiring the subcontractor to pay its employees who perform services under the 
contract no less than the current living wage rate. 

 
H.47.4 The Department of Employment Services may adjust the living wage annually 

and the OCP will publish the current living wage rate on its website at 
www.ocp.dc.gov. 

 
H.47.5 The Contractor shall provide a copy of the Fact Sheet attached as J._ to each 

employee and subcontractor who performs services under the contract. The 
Contractor shall also post the Notice attached as J._ in a conspicuous place in its 
place of business.  The Contractor shall include in any subcontract for $15,000 or 
more a provision requiring the subcontractor to post the Notice in a conspicuous 
place in its place of business. 

 
H.47.6 The Contractor shall maintain its payroll records under the contract in the regular 

course of business for a period of at least three (3) years from the payroll date, 
and shall include this requirement in its subcontracts for $15,000 or more under 
the contract.  

 
H.47.7 The payment of wages required under the Living Wage Act of 2006 shall be 

consistent with and subject to the provisions of D.C. Official Code §32-1301 et 
seq.  

 
H.47.8 The requirements of the Living Wage Act of 2006 do not apply to:  
 

(1)   Contracts or other agreements that are subject to higher wage level 
determinations required by federal law; 

(2)   Existing and future collective bargaining agreements, provided, that the 
future collective bargaining agreement results in the employee being paid 
no less than the established living wage; 

(3)  Contracts for electricity, telephone, water, sewer or other services 
provided by a regulated utility; 

(4)  Contracts for services needed immediately to prevent or respond to a 
disaster or eminent threat to public health or safety declared by the Mayor; 

(5)   Contracts or other agreements that provide trainees with additional 
services including, but not limited to, case management and job readiness 
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services; provided that the trainees do not replace employees subject to the 
Living Wage Act of 2006; 

(6)   An employee under 22 years of age employed during a school vacation 
period, or enrolled as a full-time student, as defined by the respective 
institution, who is in high school or at an accredited institution of higher 
education and who works less than 25 hours per week; provided that he or 
she does not replace employees subject to the Living Wage Act of 2006; 

(7)  Tenants or retail establishments that occupy property constructed or 
improved by receipt of government assistance from the District of 
Columbia; provided, that the tenant or retail establishment did not receive 
direct government assistance from the District; 

(8)  Employees of nonprofit organizations that employ not more than 50 
individuals and qualify for taxation exemption pursuant to section 
501(c)(3) of the Internal Revenue Code of 1954, approved August 16, 
1954 (68A Stat. 163; 26 U.S.C. § 501(c)(3); 

(9)   Medicaid provider agreements for direct care services to Medicaid 
recipients, provided, that the direct care service is not provided through a 
home care agency, a community residence facility, or a group home for 
mentally retarded persons as those terms are defined in section 2 of the 
Health-Care and Community Residence Facility, Hospice, and Home Care 
Licensure Act of 1983, effective February 24, 1984 (D.C. Law 5-48; D.C. 
Official Code § 44-501); and 

(10)   Contracts or other agreements between managed care organizations and 
the Health Care Safety Net Administration or the Medicaid Assistance 
Administration to provide health services. 

 
H.47.9 The Mayor may exempt a contractor from the requirements of the Living Wage 

Act of 2006, subject to the approval of Council, in accordance with the provisions 
of Section 109 of the Living Wage Act of 2006. 

 
 The Living Wage Act Notice and Fact Sheet (Attachment J.1.4).  
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PART II 

 
SECTION I: CONTRACT CLAUSES 

 
I.1  APPLICABILITY OF STANDARD CONTRACT PROVISIONS: 
 

The Standard Contract Provisions For Use With Specifications for District of Columbia 
District Construction Projects, dated 1973 and amendments thereto are incorporated 
herein by reference, with the same force and effect as if given in full text.  

 
I.2 DEPARTMENT OF LABOR WAGE DETERMINATIONS: 
 

The applicable Davis–Bacon Wage Determination will be identified in each RFTOP and 
attached to each TO.   
 

I.3 CONFLICT OF INTEREST: 
 
I.3.1 No official or employee of the District of Columbia or the Federal District who 

exercises any functions or responsibilities in the review or approval of the 
undertaking or carrying out of this contract shall, prior to the completion of the 
project, voluntarily acquire any personal interest, direct or indirect, in the contract 
or proposed contract.  (DC Procurement Practices Act of l985, D.C. Law 6-85, 
D.C. Official Code Section 2-310.01, and Chapter 18 of the DC Personnel 
Regulations). 

 
I.3.2 The Contractor represents and covenants that it presently has no interest and shall 

not acquire any interest, direct or indirect, which would conflict in any manner or 
degree with the performance of its services hereunder.  The Contractor further 
covenants not to employ any person having such known interests in the 
performance of the contract. 

 
I.4 EQUAL EMPLOYMENT OPPORTUNITY:  
 

In accordance with the District of Columbia Administrative Issuance System, Mayor’s 
Order 85-85 dated June 10, 1985, the forms for completion of the Equal Employment 
Opportunity Information Report are incorporated in Section K.  An award cannot be 
made to any Offeror who has not satisfied the equal employment requirements as set 
forth by the Department of Small and Local Business Development. 

 
I.5 INSURANCE:  
 

The requirements of this section I.5 apply to each Task Order (TO) issued under the 
Contract.  Upon award of a TO under the Contract, Contractor shall assure that its 
insurance coverage for the work under the TO is in compliance with the provisions of this 
§ I.5. 

 
I.5.1 GENERAL REQUIREMENTS.  Prior to commencement of any work under this 

Contract, and in addition to other insurance bonds or securities required by law or 
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under the Contract terms, the Contractor shall procure and maintain during the life 
of the Contract, the following types of insurance: 

 
I.5.1.1 Commercial General Liability Insurance, The Contractor shall furnish 

evidence satisfactory to the CO with respect to the operations performed 
by it, its employees and subcontractor, it carries in its own behalf, 
Owners’ and Contractors’ Protective Liability Insurance with minimum 
$1,000,000.00 per occurrence limit for bodily injury and property damage. 
If this Contract is for building construction, the Commercial General 
Liability policy must be endorsed to include coverage for Explosion, 
Collapse and Underground (XCU).  The policy must name the District as 
an additional insured, contain a waiver of subrogation, and state that 
coverage is primary and non-contributory.   

 
I.5.1.2 Umbrella/Excess Liability. Contracts valued at over $100,000.00 or 

determined to be high risk must carry Umbrella/ Excess Liability 
Insurance with $5,000,000.00 limits per occurrence. The policy must 
name the District as an additional insured, contain a waiver of 
subrogation, and state that coverage is primary and non-contributory.  If 
properties adjacent to the building site present unusual or hazardous 
conditions, higher Umbrella/ Excess Liability limits may be required.  

 
I.5.1.3 Workers’ Compensation.  The Contractor shall carry according to the 

statutes of the District of Columbia workers' compensation insurance 
covering all of its employees employed upon the premises and in 
connection with its other operations pertaining to this Contract, including 
Employer’s Liability, $100,000.00 per accident for injury, $100,000 per 
employee for disease, $500,000.00 policy limit disease.  The policy must 
contain a waiver of subrogation endorsement.  The Contractor agrees to 
comply, at all times, with the provisions of the workers' compensation 
laws of the District. 

 
I.5.1.4 Automobile Liability Insurance. The Contractor shall furnish automobile 

liability insurance to cover all owned, hired or non-owned motor vehicles 
used in conjunction with the project. The policy shall cover the operations 
performed in the District with a $1,000,000.00 per occurrence combined 
single limit for bodily injury and property damage.  The policy coverage 
shall be Primary and Non-Contributory. 

 
I.5.1.5 Builder’s Risk Insurance. Contractor shall provide a Builder’s Risk policy 

or Installation Floater with limits equal to the projected market value of 
the completed project to cover property damage to existing facilities at the 
site. This policy is not required for contracts involving demolition only. 

 
I.5.1.6 Professional E&O Liability.  All design and design/build contracts must 

procure Professional Errors and Omissions (Architect’s & Engineer’s) 
Liability Insurance to cover architectural, engineering, construction 
management, surveying, hazardous materials testing, and design services 
performed under this Contract. The policy must provide limits of 
$1,000,000.00 per claim and a $3,000,000.00 aggregate.  The Contractor 
shall maintain such insurance for five (5) years following the District’s 
final acceptance of the work.  The policy will cover the Design/Builder, its 
subcontractor and subcontractors of every tier, and shall identify the 
District as the Project Owner on the policy. 
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I.5.2 CERTIFICATE OF INSURANCE. The Contractor must submit verification of 
insurance on a standard Certificate of Insurance Associate for Cooperative 
Operations Research and Development (ACORD) form and receive approval 
from the CO prior to commencement of any work. The Contractor shall obtain the 
insurance from responsible companies licensed by the District of Columbia's 
Department of Banking, Insurance and Securities Regulation and shall deliver the 
certificate of insurance to the CO within fourteen (14) days of contract award. The 
policies of insurance shall provide for at least thirty (30) days written notice to the 
CO prior to their termination or material alteration. 
 

I.5.3 DURATION. The Contractor shall carry all insurance until all contract work is 
accepted by the District. Each insurance policy shall contain a binding 
endorsement that: The insurer hereby warrants and agrees that it shall not cancel 
this policy, except after thirty (30) days written notice, by certified mail, to the 
CO.   
 

I.5.4 CONTRACTOR’S PROPERTY.  Contractors and subcontractor are solely 
responsible for any loss or damage to their personal property, including owned 
and leased equipment, whether such equipment is located at a project site or “in 
transit”.  This includes Contractor tools and equipment, scaffolding and temporary 
structures, and rented machinery, storage sheds or trailers placed on the project 
site.  
 

I.5.5 MEASURE OF PAYMENT.  The District will not make any separate measure or 
payment for the cost of insurance and bonds.  The Contractor shall include all of 
the costs of insurance and bonds in the lump sum offer price. 
 

I.6 PRE-AWARD APPROVAL: 
 

In accordance with D.C. Official Code 2-301.05a any contract over one million dollars 
over a 12- month period must be approved by the D.C. Council before the award.  

 
I.7 DISPUTES: (This Disputes Clause supersedes the Standard Contract Provisions for use 

with Construction Projects dated 1973, as amended Disputes Clause, Article 7 (page 10))  
 

A. All disputes arising under or relating to this contract shall be resolved as provided 
herein. 

B. Claims by a Contractor against the District. 

Claim, as used in Section B of this clause, means a written assertion by the 
Contractor seeking, as a matter of right, the payment of money in a sum certain, 
the adjustment or interpretation of contract terms, or other relief arising under or 
relating to this contract. A claim arising under a contract, unlike a claim relating 
to that contract, is a claim that can be resolved under a contract clause that 
provides for the relief sought by the claimant. 

(a) All claims by a Contractor against the District arising under or relating to 
a contract shall be in writing and shall be submitted to the CO for a 
decision. The Contractor’s claim shall contain at least the fo llowing: 

 (1)  A description of the claim and the amount in dispute; 
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 (2)  Any data or other information in support of the claim; 

(3)  A brief description of the Contractor’s efforts to resolve the dispute 
prior to filing the claim; and 

(4)  The Contractor’s request for relief or other action by the CO. 

(b) The CO may meet with the Contractor in a further attempt to resolve the 
claim by agreement. 

(c) For any claim of $50,000.00 or less, the CO shall issue a decision within 
sixty (60) calendar days from receipt of a written request from a 
Contractor that a decision is rendered within that period. 

(d) For any claim over $50,000.00, the CO shall issue a decision within ninety 
(90) calendar days of receipt of the claim. Whenever possible, the CO 
shall take into account factors such as the size and complexity of the claim 
and the adequacy of the information in support of the claim provided by 
the Contractor. 

(e) The CO’s written decision shall do the following: 

(1)        Provide a description of the claim or dispute; 
(2)        Refer to the pertinent contract terms; 
(3)        State the factual areas of agreement and disagreement; 
(4)        State the reasons for the decision, including any specific findings 

of fact, although specific findings of fact are not required and, if 
made, shall not be binding in any subsequent proceeding; 

(5)        If all or any part of the claim is determined to be valid, determine 
the amount of monetary settlement, the contract adjustment to be 
made, or other relief to be granted; 

(6)        Indicate that the written document is the CO’s final decision; and 
(7)        Inform the Contractor of the right to seek further redress by 

appealing the decision to the Contract Appeals Board. 
 

(f) Any failure by the CO to issue a decision on a contract claim within the 
required time period will be deemed to be a denial of the claim, and will 
authorize the commencement of an appeal to the Contract Appeals Board 
as authorized by D.C. Official Code § 2-309.04.  

(g) (1)  If a Contractor is unable to support any part of his or her claim and it 
is determined that the inability is attributable to a material 
misrepresentation of fact or fraud on the part of the Contractor, the 
Contractor shall be liable to the District for an amount equal to the 
unsupported part of the claim in addition to all costs to the District 
attributable to the cost of reviewing that part of the Contractor’s claim. 

(2) Liability under paragraph (9)(1) shall be determined within six (6) 
years of the commission of the misrepresentation of fact or fraud. 
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(h) The decision of the CO shall be final and not subject to review unless an 
administrative appeal or action for judicial review is timely commenced 
by the Contractor as authorized by D. C. Official Code § 2-309.04. 

(i) Pending final decision of an appeal, action, or final settlement, a Contractor 
shall proceed diligently with performance of the contract in accordance 
with the decision of the CO. 

C.  Claims by the District against a Contractor 

(a) Claim as used in Section C of this clause, means a written demand or 
written assertion by the District seeking, as a matter of right, the payment 
of money in a sum certain, the adjustment of contract terms, or other relief 
arising under or relating to this contract. A claim arising under a contract, 
unlike a claim relating to that contract, is a claim that can be resolved 
under a contract clause that provides for the relief sought by the claimant. 

 
(b) (1) The CO shall decide all claims by the District against a Contractor arising 

under or relating to a contract. 

 (2) The CO shall send written notice of the claim to the Contractor. 
The CO’s written decision shall do the following: 

(a) Provide a description of the claim or dispute; 

(a) Refer to the pertinent contract terms; 

(b) State the factual areas of agreement and disagreement; 

(c) State the reasons for the decision, including any specific 
findings of fact, although specific findings of fact are not 
required and, if made, shall not be binding in any 
subsequent proceeding; 

(d) If all or any part of the claim is determined to be valid, 
determine the amount of monetary settlement, the contract 
adjustment to be made, or other relief to be granted; 

(e) Indicate that the written document is the CO’s final 
decision; and 

(f)  Inform the Contractor of the right to seek further redress by 
appealing the decision to the Contract Appeals Board. 

(3) The decision shall be supported by reasons and shall inform the 
Contractor of his or her rights as provided herein. 

(4)   The authority contained in this clause shall not apply to a claim or 
dispute for penalties or forfeitures prescribed by statute or 
regulation which another District agency is specifically authorized 
to administer, settle, or determine.  
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(5) This clause shall not authorize the CO to settle, compromise, pay, 
or otherwise adjust any claim involving fraud. 

 
(c) The decision of the CO shall be final and not subject to review unless an 

administrative appeal or action for judicial review is timely commenced by 
the District as authorized by D.C. Official Code §2-309.04. 

(d) Pending final decision of an appeal, action, or final settlement, the Contractor 
shall proceed diligently with performance of the contract in accordance with 
the decision of the CO.  

 
I.8 CONFIDENTIALITY OF INFORMATION: 

 
The Contractor shall keep all the information obtained relating to any employee or 
customer of the District in absolute confidence, and shall not use it in connection with 
any other matters, or disclose it to any other person, firm, or corporation, in accordance 
with the District and Federal laws governing the confidentiality of records. 

 
I.9 TIME: 
 

Time or performance period, if stated in number of days, shall mean calendar days which 
that includes Saturdays, Sundays, and holidays, unless stated otherwise therein. 

 
I.10  OTHER CONTRACTORS: 
 

The Contractor shall not commit or permit any act that will interfere with the 
performance of work by another District Contractor or by any District employee.   

 
I.11 INCORPORATION AND ORDER OF PRECEDENCE: 

 
A. Contract: The following documents are incorporated herein by reference and in 

case of any discrepancy the following Order Of Precedence shall apply: (1) 
Schedule For Construction, Alteration, Repairs Prices (Section-B), (2) Standard 
Contract Provisions for use with Construction Projects dated 1973, as amended 
(Attachment J.1.2), (3) Contract provisions not identified in I.12.A (1); (4) 
Section J Contract Attachments not identified in I.12.A (2).   

 
B. Task Orders :  Unless the District otherwise provides in a TO, the following 

documents are incorporated by reference in each TO issued hereunder.  In case of 
any discrepancy the following Order of Precedence shall apply: (1) Schedule For 
Construction, Alteration, Repairs in the TO (Section B); (2) Scope, Specifications 
(in TO or TO Attachments); (3) Drawings (in TO or TO Attachments); (4) Special 
Contract Requirements (Contract Section H and TO); (5) Contract Clauses 
(Section I); (6) US-DOL Wage Determination Rates (Contract and TO and/or TO 
Attachment); and (7) Standard Contract Provisions for use with Construction 
Projects dated 1973, as amended (Attachment J.1.2).  
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I.12 CONTRACTS IN EXCESS OF $1 MILLION: 
 

Any individual TO issued under this Contract in excess of $l,000,000.00 shall not be 
binding or give rise to any claim or demand against the District until approved by the 
Council of the District of Columbia, and signed by the CO. 
 

I.13 DISCRIMINATION CLAUSES: 
 

I.13.1 Anti-Discrimination Clause: 
 

The Contractor:  
 

I.13.1.1 Shall not discriminate in any manner against any employee or applicant 
for employment in violation of Section 211 of the District of Columbia 
Human Rights Act (DC Law 2-38; DC Official Code Section 2-1402.11); 

 
I.13.1.2 Shall include a similar clause in every subcontract, except subcontracts 

for standard commercial supplies or raw materials; 
 

I.13.1.3 Shall, along with all subcontractor, post in a conspicuous place available 
to employees and applicants for employment, a notice setting forth the 
provisions of the anti-discrimination clause set out in Section 251 of the 
District of Columbia Human Rights Act (DC Official Code Section 2-
1402.51). 

 
I.13.2 Non-Discrimination Clause: 

 
I.13.2.1 The Contractor shall not discriminate in any manner against any 

employee or applicant for employment that would constitute a violation 
of the District of Columbia Human Rights Act, approved December 13, 
1977, as amended (D. C. Law 2-38; D. C. Official Code §2-1402.11) 
(2001 Ed.)(“Act” as used in this Section). The Contractor shall include a 
similar clause in all subcontracts, except subcontracts for standard 
commercial supplies or raw materials. In addition, Contractor agrees and 
any subcontractor shall agree to post in conspicuous places, available to 
employees and applicants for employment, notice setting forth the 
provisions of this non-discrimination clause as provided in Section 251 
of the Act. 

 
I.13.2.2  Pursuant to rules of the Office of Human Rights, published on August 

15, 1986 in the D. C. Register and Mayor’s Order 2002-175 (10/23/02), 
49 DCR 9883, the following clauses apply to this contract: 

 
I.13.2.2.1 The Contractor shall not discriminate against any employee 

or applicant for employment because of actual or 
perceived: race, color, religion, national origin, sex, age, 
marital status, personal appearance, sexual orientation, 
familial status, family responsibilities, disability, 
matriculation, political affiliation, source of income, or 
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place of residence or business. Sexual harassment is a form 
of sex discrimination which is prohibited by the Act. In 
addition, harassment based on any of the above protected 
categories is prohibited by the Act. 

 
I.13.2.2.2 The Contractor agrees to take affirmative action to ensure 

that applicants are employed, and that employees are 
treated during employment, without regard to their actual 
or perceived: race, color, religion, national origin, sex, age, 
marital status, personal appearance, sexual orientation, 
familial status, family responsibilities, disability, 
matriculation, political affiliation, source of income, or 
place of residence or business. 

 
The affirmative action shall include, but not be limited to 
the following: 

 
(a) employment, upgrading or transfer; 
(b) recruitment, or recruitment advertising; 
(c) demotion, layoff, or termination; 
(d) rates of pay, or other forms of compensation;    
      and 
(e) selection for training and apprenticeship. 

 
I.13.2.2.3 The Contractor agrees to post in conspicuous places, 

available to employees and applicants for employment, 
notices to be provided by the Contracting Agency, setting 
forth the provisions in subsections (b)(1) and (b)(2) 
concerning non-discrimination and affirmative action. 

 
I.13.2.2.4 The Contractor shall, in all solicitations or advertisements 

for employees placed by or on behalf of the Contractor, 
state that all qualified applicants will receive consideration 
for employment pursuant to the non-discrimination 
requirements set forth in subsection (b)(2). 

 
I.13.22.5 The Contractor agrees to send to each labor union or 

representative of workers with which he has a collective 
bargaining agreement or other contract or understanding, a 
notice to be provided by the contracting agency, advising 
the said labor union or workers’ representative of that 
contractor’s commitments under this nondiscrimination 
clause and the Act, and shall post copies of the notice in 
conspicuous places available to employees and applicants 
for employment. 

 
I.13.2.2.6 The Contractor agrees to permit access to his books, 

records and accounts pertaining to its employment 
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practices, by the Chief Procurement Officer or designee, or 
the Director of Human Rights or designee, for purposes of 
investigation to ascertain compliance with this chapter, and 
to require under terms of any subcontractor agreement each 
subcontractor to permit access of such subcontractors’ 
books, records, and accounts for such purposes. 

 
I.13.2.2.7 The Contractor agrees to comply with the provisions of this 

chapter and with all guidelines for equal employment 
opportunity applicable in the District of Columbia adopted 
by the Director of the Office of Human Rights, or any 
authorized officia l. 

 
I.13.2.2.8 The Contractor shall include in every subcontract the equal 

opportunity clauses, subsections (b)(1) through (b)(9) of 
this section, so that such provisions shall be binding upon 
each subcontractor or vendor. 

 
I.13.2.2.9 The Contractor shall take such action with respect to any 

subcontract as the Contracting Officer may direct as a 
means of enforcing these provisions, including sanctions 
for noncompliance; provided, however, that in the event the 
Contractor becomes involved in, or is threatened with, 
litigation with a  subcontractor or vendor as a result of such 
direction by the contracting agency, the Contractor may 
request the District to enter into such litigation to protect 
the interest of the District. 
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PART III 
 

SECTION J:  LIST OF ATTACHMENTS 
 

SECTION J:   LIST OF ATTACHMENTS 
 
 
J.1  ATTACHMENT  
 
J.1.1  Subcontracting Plan ( These forms shall be submitted with each RFTOP) 
J.1.2  Standard Contract Provisions for use with Construction Projects dated 1973, as amended 
J.1.3    Required Labor Contract Provisions   
J.1.4  Living Wage Act Notice and Fact Sheet  
 
J.2 The following forms, located at www.ocp.dc.gov under solicitation attachments shall be 

completed and incorporated with the bid. 
 
J.2.1 E.E.O. Information and Mayor’s Order 85-85 
 
J.2.2 Tax Certification Affidavit 
 
J.2.3 First Source Employment Agreement 

 
(Please contact the Department of Small and Local Business Development for the following 
package) 
 
J.2.4 LSDBE Certification Package 
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PART IV 

 
SECTION K:  CERTIFICATIONS, REPRESENTATIONS AND OTHER  

STATEMENTS OF OFFERORS 
 

K.1. Certification of Eligibility 
 
K.2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-

Lower Tier Covered Transaction 
 
K.3 Payment to Subcontractor and Suppliers Certification 
 
K.4 Certification of Independent Price Determination 
 
K.5 Employment Agreement 
 
K.6 Certification under “Buy American Act” (applicable to purchase of material and 

equipment) 
 
K.7 Certification as to Type of Business Organization 
 
K.8 Certification Of Environmentally Preferable Products  
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K.1 
 

CERTIFICATION OF ELIGIBILITY 
 

 
  
          , being duly sworn (or 
 (President or Authorized Official of Offeror) 
under penalty of perjury under the laws of the United States), certifies that, except as noted below, 
(the Company) or any person associated therewith in the capacity of (owner, partner, director, 
officer, principal investigator, project director, manager, auditor, or any position involving the 
administration of federal funds): 
 
is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility 
under any Federal, District or State statutes; 
 
has not been suspended, debarred, voluntarily excluded or determined ineligible by an Federal, 
District or state agency within the past three (3) years; 
 
does not have a proposed debarment pending; and 
 
has not been indicted, convicted, or had a civil judgment rendered against (it) by a court of 
competent jurisdiction in any matter involving fraud or official misconduct within the past three (3) 
years. 
 
Exceptions will not necessarily result in denial of award, but will be considered in determining 
acceptability of offeror.  For any exception noted, indicate below to whom it applies, initiating 
agency, and dates of action.  Providing false information may result in criminal prosecution or 
administrative sanctions. 
                                     

    
       ____________________________ 
   Contractor     President or Authorized Official 
 
           __ 

Date             Title 
 
The penalties for making false statements are prescribed in the Program Fraud Civil Remedies Act 
of 1986 (Public Law 99-509, 31 U.S.C. 3801-3812). 
 
Subscribed and sworn before me this  _____day of        
 
At         
 City and State 
 
              
 Notary Seal        Notary Public 
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K.2 
 

CERTIFICATION REGARDING DEBARMENT 
SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 

LOWER TIER COVERED TRANSACTION 
 
 

 
          , being duly sworn (or 
 (President or Authorized Official of Offeror) 
under penalty of perjury under the laws of the United States), certifies that, except as noted below, 
(the Company) or any person associated therewith in the capacity of (owner, partner, director, 
officer, principal investigator, project director, manager, auditor, or any position involving the 
administration of federal funds): 
 
is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility 
under any Federal, District or State statutes; 
 
has not been suspended, debarred, voluntarily excluded or determined ineligible by an Federal, 
District or state agency within the past three (3) years; 
 
does not have a proposed debarment pending; and 
 
has not been indicted, convicted, or had a civil judgment rendered against (it) by a court of 
competent jurisdiction in any matter involving fraud or official misconduct within the past three (3) 
years. 
 
Exceptions will not necessarily result in denial of award, but will be considered in determining 
acceptability of offeror.  For any exception noted, indicate below to whom it applies, initiating 
agency, and dates of action.  Providing false information may result in criminal prosecution or 
administrative sanctions. 
             

       _______________________________ 
      Contractor     President or Authorized Official 
 
                 

        Date                 Title 
 
The penalties for making false statements are prescribed in the Program Fraud Civil Remedies Act of 1986 (Public Law 
99-509, 31 U.S.C. 3801-3812). 
 
Subscribed and sworn before me this  day          
 
At          
 City and State 
 
 
 
 
              
Notary Seal        Notary Public 
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K.3 

 
 

PAYMENT TO SUBCONTRACTOR AND SUPPLIERS CERTIFICATE 
 
The Contractor, prior to receiving a progress payment, shall submit to the CO, certification that 
the Contractor has made and will make timely payments to his subcontractor and suppliers per 
his contractual arrangements with them. 
 
The certification must be accompanied by a list of all subcontractor and suppliers who will 
receive payment from the invoice and the dollar amount.  Payment will not be made until the 
Prime Contractor submits this information. 
 
Certification shall be made on the following standard form. 
 
To:  
 Karen Hester, Contracting Officer 
 Office of Contracting and Procurement 
 441 – 4th Street, N.W., Suite 700S 
 Washington, D.C. 20001 
 
I hereby certify: 
 
I have made and/or will make timely payments to all my subcontractor and suppliers per my 
contractual arrangements with them. 
 
  
             
       Contractor/Company Name 
 
             
       Signature of Official 
 
             
                  Date     Title 
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K.4 

 
CERTIFICATION OF INDEPENDENT PRICE DETERMINATION 

 
A. Each signature of the Bidder is considered to be a certification by the signatory that: 
 

(a) The prices in this Bid have been arrived at independently, without, for the purpose 
of restricting competition, any consultation, communication, or agreement with 
any Bidder or competitor relating to: 
 
(i) those prices 
(ii) the intention to submit a Bid, or 
(iii) the methods or factors used to calculate the prices in the Bid; 

 
(b) The prices in this Contract have not been and will not be knowingly disclosed 

by the Bidder, directly, to any other Bidder or competitor before Contract 
opening unless otherwise required by law; and 

 
(c )  No attempt has been made or will be made by the Bidder to induce any other 

concern to submit or not to submit a Bid for the purpose of restricting 
competition. 

 
B. Each signature on the bid is considered to be a certification by the signatory that the 

signatory; 
 

(a) Is the person in the Bidder’s organization responsible for determining the prices being 
offered in this Bid, and that the signatory has not participated and will not participate 
in any action contrary to subparagraphs A(a) through A(c) above; or 

 
(i) Has been authorized, in writing, to act as agent for the following principals in 

certifying that those principals have not participated, and will not participate in 
any action contrary to subparagraphs A(a) through A(c) above: 
 

 
(insert full name of person(s) in the organization responsible for determining the  
prices offered in the Contract and the title of his or her position in the Offeror’s 
organization); 

(ii)  As an authorized agent, does certify that the principals named in subsection B (2)(i) 
above have not participated, and will not participate, in any contrary to 
subparagraphs A(a) through A(c) above; and  

(iii) As an agent, has not participated, and will not participate, in any action contrary to 
subparagraphs A(a) through A(c) above. 

C. If the Bidder deletes or modifies subparagraph A(b) above, the Bidder must furnish with its 
offer a signed statement setting forth in detail the circumstances of the disclosure. 
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K.5 
 

EMPLOYMENT AGREEMENT 
 
For all new employment resulting from this contract or subcontracts hereto, as defined in 
Mayor’s Order 83-265 and implementing instructions, the Contractor shall use its best efforts to 
comply with the following basic goal and objectives for utilization of bona fide residents of the 
District of Columbia in each project’s labor force: 
 

at least fifty-one (51) percent of apprentices and trainees employed shall be residents of 
the District of Columbia registered in programs approved by the District of Columbia 
Apprenticeship Council. 

 
The Contractor shall negotiate an Employment Agreement with the DOES for jobs created as a 
result of this contract.  The DOES shall be the Contractor’s first source of referral for qualified 
apprentices and  trainees in the implementation of employment goals contained in this clause. 
 
 
             
 Date        Authorized Signature
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K.6 

 
BUY AMERICAN CERTIFICATION 

 
The Offeror hereby certifies that each end product, except the end products listed below, is a 
domestic end product, and that components of unknown origin are considered to have been 
mined, produced, or manufactured outside the United States. 
 
___________________________________________________EXCLUDED END PRODUCTS 
 
______________________________________________________COUNTRY OF ORIGIN 
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K.7 
 

TYPE OF BUSINESS ORGANIZATION 
 

The Offeror, by checking the applicable box, represents that  
 
(1)  It operates as: 
 

a corporation incorporated under the laws of the State of ____________________ 
an individual, 
a partnership, 
a nonprofit organization, or 
a joint venture; or 
 

(2)  If the Offeror is a foreign entity, it operates as: 
 

an individual, 
a joint venture, or 
a corporation registered for business in ______________________ 

(Country) 
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K.8 
 
CERTIFICATION OF ENVIRONMENTALLY PREFERABLE PRODUCTS  

 
 
K.8.1 The Contractor, by accepting this contract, agrees to supply the District with 

environmentally preferable and effective products in compliance with the Office of 
Contracting and Procurement specifications in support of its environmentally preferable 
purchasing (EPP) initiative. 

 
K.8.2 The Contractor, by accepting this contract, agrees that its products and services do not 

contain any prohibited items, ingredients or components delineated in Section H. 
 
K.8.3      The Contracting Officer may terminate this contract or take other appropriate actions if 

the Contractor fails to comply or provide adequate supporting documentation to 
substantiate compliance with the EPP attributes required under this contract. 

 
 
 

Certification 
 

I,_______________________________ (name of certifier), as the officer or employee 
responsible for the performance of this contract, hereby certify that the deliverables associated 
with this contract meet the minimum EPP attributes outlined in the solicitation’s specifications 
and ____________________’s bid or proposal. 
 
 
 
 
 
_____________________________________ 
Signature of Offeror 
 
 
_____________________________________ 
Date 
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PART V 

 
SECTION L - INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS 

 
L.1  CONTRACT AWARD: 
 

L.1.1 From this solicitation, the District intends to award multiple IDIQ contracts in 
each of the dollar ranges identified in Section B.2 to the responsible offeror(s) 
whose offer(s) conforming to the solicitation will be most advantageous to the 
District, cost or price, technical and other factors, specified elsewhere in this 
solicitation considered.   

  
L.1.2 Initial Offers   

 
The District may award contracts on the basis of initial offers received, without 
discussion.  Therefore, each initial offer should contain the offeror’s best terms 
from a standpoint of cost or price, technical and other factors. 

 
L.2 PRE-PROPOSAL CONFERENCE:  
 

L.2.1 A pre-proposal conference to discuss the contents of this solicitation and other 
pertinent matters will be held on April 12, 2007, at the following location: 

 
  441 4th Street, N.W., 11th Floor 
  Washington, DC 

 
L.2.2 Prospective offerors will be given an opportunity to ask questions regarding 

this solicitation at the conference.  The purpose of the conference is to provide 
a structured and formal opportunity for the District to accept questions from 
bidders on the solicitation document as well as to clarify the contents of the 
solicitation.  Attending offerors must complete the Pre-Proposal Conference 
Attendance Roster at the conference so that proposal attendance can be 
properly recorded. 

 
L.2.3 Impromptu questions will be permitted and spontaneous answers will be 

provided at the District’s discretion.  Verbal answers given at the pre-proposal 
conference are only intended for general discussion and do not represent the 
Department’s final position.  All oral questions must be submitted in writing 
following the close of the pre-proposal conference but no later than five 
working days after the pre-proposal conference in order to generate an official 
answer.  Official answers will be provided in writing to all prospective 
offerors who are listed on the official bidder’s list as having received a copy 
of the solicitation.  Answers will also be posted on the OCP website at 
www.ocp.dc.gov. 
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L.3 PREPARATION AND SUBMISSION OF OFFER: 
 

L.3.1 Offerors shall submit one (1) signed original plus seven (7) copies of the 
offer.  The District will not accept a facsimile copy of an offer as an original 
offer.  All items accepted by the District, all pages of the Request for 
Proposals (RFP), all attachments and all documents containing the Offeror's 
offer shall constitute the formal contract.   

 
L.3.2 Each offer shall be submitted in a sealed envelope conspicuously marked on 

the outside:  
 
 "Offer in Response to Solicitation No. DCAM-2007-R-0078 

 
L.3.3 The original offer shall govern if there is a variance between the original offer 

and the copy submitted by the offeror.  Each offeror shall return the complete 
solicitation as its offer. 

 
L.3.4 The District may reject as non-responsive any offer that fails to conform in 

any material respect to the Request for Proposal. 
 
L.3.5 The District may also reject as non-responsive any offer submitted on forms 

not included in or required by the solicitation, or if the solicitation package is 
obtained from any source other than the District’s official source listed below.  
Offerors shall make no changes to the requirements set forth in the 
solicitation.  

 
L.3.6 TECHNICAL PROPOSAL VOLUME CONTENTS: 

 
L.3.6.1 VOLUME 1, TECHNICAL CAPABILITY INFORMATION.  The 

Technical proposal shall be prepared in accordance with the instructions 
and format given in this section.  Failure to provide a Technical proposal 
may render an offeror’s proposal incomplete and ineligible for award.   
In order for the District to evaluate the offeror’s understanding of the 
contract requirements, offerors are required to discuss their technical and 
administrative capabilities in a manner that demonstrates these are 
adequate to meet contract requirements.    Offerors are strongly cautioned 
to follow the format below in preparing their proposals.  This will allow 
for ease of evaluation. Proposals will be evaluated in accordance with the 
evaluation criteria listed in Section M.3, Evaluation Criteria.  Technical 
Proposals shall not include price or pricing information. 

 
L.3.6.1.1 CAPABILITY AND EXPERIENCE  

 
L.3.6.1.1.1    Describe your experience and capability in 

managing and performing work on general 
construction projects at the dollar levels you 
selected in Section B.5 “Schedules.” and 
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highlight any special construction or trade 
capabilities.   

  
L.3.6.1.2 ORGANIZATION 

 
L.3.6.1.2.1 Provide an Organizational Chart listing 

company key personnel, their titles and 
roles.  

 
L.3.6.1.2.2 Provide a list of the in-house trades and the 

number of persons that you employ in each 
trade.  Provide the number (not names) of 
these employees.   

 
L.3.6.1.2.3 Describe the support and interface with your 

home office or corporate headquarters for 
such aspects as financial, management and 
technical support. 

 
L.3.6.1.2.4 Describe the education, training and 

experience of the key personnel. (A resume 
may be submitted if it provides this 
information).   

 
L.3.6.1.3 QUALITY CONTROL (Applicable to offerors being 

evaluated for TOs of $500,000.00 and over) 
 

L.3.6.1.3.1 Discuss how quality issues will be dealt with 
on various types of construction projects. 
Include in the discussion at a minimum, 
meetings, inspections, submittal reviews, 
correction of non-compliant work and how 
you intend to ensure non-reoccurrence and 
reporting of quality problems to District 
officials. (Note: A full Quality Control Plan 
will be required if you are awarded a 
contract.  It is NOT required with the 
proposal.  If you do provide a plan indicate 
if it is a draft for this contract or a sample 
from another project.  Also, provide the 
page numbers where the required 
information (list of minimum above) can be 
found.) 

 
L.3.6.1.4 SAFETY (Applicable to offerors being evaluated for 

orders over $100,000.00) 
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L.3.6.1.4.1 Discuss your Safety Program in general, and 
provide as a minimum details on training, 
documentation, and your plan to ensure 
adherence to OSHA Standards.  (Note: A 
full Safety Plan will be required if you are 
awarded a contract.  It is NOT required with 
the proposal.  If you do provide a plan 
indicate if it is a draft for this contract, a 
sample from another project or a corporate 
plan.   

 
L.3.6.1.4.2 Discuss the steps you took to promote safety 

during construction during the past three (3) 
years. 

 
L.3.6.1.5 SCHEDULING METHODOLOGY (Applicable to 

offerors being evaluated for orders over $1,000,000.00) 
 

L.3.6.1.5.1 Adequate scheduling processes are 
necessary to ensure completion and control 
of the project from beginning to the end of 
the project. 

 
L.3.6.1.5.2 Discuss your scheduling capabilities.  

Include a discussion of such things as your 
scheduling methodology, software or other 
programs used, and the size and experience 
of your scheduling staff. 

 
L.3.6.1.6 The District acknowledges that this will involve discussion 

of some of the same projects/contracts discussed in Volume 
2 Past Performance Information, Section L.3.6.2 below.   

 
L.3.6.2 VOLUME 2, PAST PERFORMANCE INFORMATION.  Past 

Performance includes current on-going (present) performance.   Do not 
include price or pricing information in this section.   

 
L.3.6.2.1 Offerors are to provide information to demonstrate a history of 

performing general construction work that is similar to the 
category of projects selected in Section B “Schedules”.  This 
information shall address relevant contracts held within the last 
three (3) years .    

 
L.3.6.2.2 Past Performance References – REQUIRED – Offerors shall 

provide a list of references, such information shall, at a 
minimum, include:  company’s  name and address, point of 
contact, telephone and fax numbers and type of services 
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provided.  This is to obtain an independent evaluation of prior 
contract performance for use in evaluating Past Performance. 

 
L.3.6.2.3 If such information is relevant to the work for which you are 

submitting a proposal, Offerors lacking relevant Past 
Performance experience may submit experience information 
regarding predecessor companies, key personnel of the offeror, 
and/or subcontractors that will perform major or critical aspects 
of work similar to that selected in Section B, “Schedules”.   
Information submitted to satisfy the requirements of § L.3.6.2.3 
shall, at a minimum, include:  Name(s) of Predecessor 
Company/Subcontractor or Key Personnel and include:  
Complete Address and Point of Contact; Telephone, Fax 
Number and email address; and a brief synopsis of the 
experience (a resume may be submitted for "Key Personnel") 
and relevancy to this project. 

 
L.3.6.2.4  Offerors are advised that the District may use all data provided 

by the offeror in this volume and data obtained from other 
sources, to include but not limited to Government–wide 
databases, in the development of performance confidence 
assessments.  Past Performance information on contracts not 
listed by the offeror, or that of planned subcontractors, may 
also be evaluated.  The District may contact references 
provided by the offeror, as well as any other source it 
identifies, and information received may be used in the 
evaluation of the offeror’s Past Performance.  While the 
District may elect to consider data obtained from other sources, 
the burden of providing current, accurate and complete Past 
Performance information rests with the offeror.   

 
L.3.6.3 PRICE/COST INFORMATION 
 
 Provide in Section B the pricing information described below in this 

section and provide the certifications and representations required in 
Section K. 

 
L.3.6.3.1  Section B – CLIN0001 Specify the Multiplier to be applied to 

R.S. Means price proposals. 
 
L.3.6.3.2  Section B – Dollar range of Projects.  Mark your selections for 

the dollar range (s) for which you want to be considered. 
 

L.3.6.3.3  Representations and Certifications- Section K- insert the 
required certifications and representations. 
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L.4 OFFER SUBMISSION DATE AND TIME:  
 

Offer must be submitted no later than 2:00 p.m. local time on May 11, 2007. 
 
L.5 WITHDRAWAL OR MODIFICATION OF OFFER: 
 

An Offeror may modify or withdraw its offer upon written, telegraphic notice, or 
facsimile transmission if received at the location designated in the solicitation for 
submission of offer, but not later than the exact time set for opening of offer. 

 
L.6 LATE SUBMISSIONS, LATE MODIFICATIONS, AND LATE WITHDRAWALS: 
 

 L.6.1 Offer, modifications to offer, or requests for withdrawals that are received in 
the designated District office after the exact local time specified above, are 
"late" and shall be considered only if they are received before the award is 
made and one (1) or more of the following circumstances apply: 

  
L.6.1.1  The offer or modification was sent by registered or certified 

mail no later than the fifth (5th) calendar day before the date 
specified for receipt of offer; or 

 
L.6.1.2 The offer or modification was sent by mail and it is determined 

by the CO that the late receipt at the location specified in the 
solicitation was caused by mishandling by the District after 
receipt. 

 
 L.6.2 Postmarks 

 
The only acceptable evidence to establish the date of a late offer, late 
modification or late withdrawal sent either by registered or certified mail shall 
be a U.S. or Canadian Postal Service postmark on the wrapper or on the 
original receipt from the U.S. or Canadian Postal Service.  If neither postmark 
shows a legible date, the offer, modification or withdrawal shall be deemed to 
have been mailed late.  When the postmark shows the date but not the hour, 
the time is presumed to be the last minute of the date shown.  If no date is 
shown on the postmark, the offer shall be considered late unless the Offeror 
can furnish evidence from the postal authorities of timely mailing. 

 
 L.6.3 Late Submissions  
 

 A late offer, late request for modification or late request for withdrawal shall 
not be considered, except as provided in this section. 

 
 L.6.4 Late Offer 
 

A late offer, late modification or late withdrawal of a offer that is not 
considered shall be held unopened, unless opened for identification, until after 
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award and then retained with unsuccessful offer resulting from this 
solicitation. 

 
 L.6.5 Late Modifications  

 
A late modification of a successful offer that makes its terms more favorable 
to the District shall be considered at any time it is received and may be 
accepted.  

 
L.7 HAND DELIVERY OR MAILING OF OFFER TO: 

  
                                    Office of Contracting and Procurement 

Bid Counter 
441 4th Street, N.W., Suite 703 South 

  Washington, D.C.  20001           
  

L.8    SUBMISSION OF SUBCONTRACTING PLAN [To be submitted in accordance with 
TO requirements] 

 
Within ten calendar days after the offer opening, each offeror shall submit a certified and 
notarized subcontracting plan for approval by the CO. This plan shall meet the 
requirements described under Section M.3.1 of this solicitation. A certified LSDBE prime 
who plans not to subcontract any portion of the contract work shall still submit such a 
plan stating so in writing. A Contractor cannot make any changes to its subcontracting 
plan without prior written approval by the CO. The approved plan will be incorporated 
into and become part of the contract.  

 
L.9 ERRORS IN OFFER 
 
 Offerors are expected to read and fully understand information and requirements in 

the solicitation; failure to do so will be at the Offeror’s risk.  In the event of a 
discrepancy between the unit price and the total price, the unit price will govern. 

 
L.10 QUESTIONS ABOUT THE SOLICITATION 
 

If a prospective Offeror has any questions relative to this solicitation, the prospective 
Offeror shall submit the questions in writing to the CO. The prospective Offeror shall 
submit questions no later than ten (10) calendar days prior to the closing date and 
time indicated for this solicitation.  The District will not consider any questions 
received less than ten (10) calendar days before the date set for submission of offer. 
The District will furnish responses promptly to all other prospective Offerors. An 
amendment to the solicitation will be issued, if that information is necessary in 
submitting offer, or if the lack of it would be prejudicial to any other prospective 
Offerors.  Oral explanations or instructions given before the award of the contract will 
not be binding. 
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L.11 FAILURE TO SUBMIT OFFER 
 

Recipients of this solicitation not responding with an offer should not return this 
solicitation.  Instead, they should advise the Office of Contracting and Procurement, 
CO, Construction, Design, Building & Renovation (CDBR) Group, 441- 4th Street, 
N.W., Suite 700S, Washington, DC  20001, by letter or postcard whether they want to 
receive future solicitations for similar requirements.  It is also requested that such 
recipients advise the CO, of the reason for not submitting a offer in response to this 
solicitation.  If a recipient does not submit an offer and does not notify the CO that 
future solicitations are desired, the recipient's name may be removed from the 
applicable mailing list. 

 
L.12 OFFER PROTESTS 
 

Any actual or prospective Offeror or Contractor, who is aggrieved in connection with the 
solicitation or award of a contract, must file with the D.C. Contract Appeals Board 
(Board) a protest no later than 10 business days after the basis of protest is known or 
should have been known, whichever is earlier. A protest based on alleged improprieties 
in a solicitation which are apparent prior to offer opening or the time set for receipt of 
initial offer shall be filed with the Board prior to offer opening or the time set for receipt 
of initial offer.  In procurements in which offer are requested, alleged improprieties 
which do not exist in the initial solicitation, but which are subsequently incorporated into 
this solicitation, must be protested no later than the next closing time for receipt of offer 
following the incorporation.  The protest shall be filed in writing, with the Contract 
Appeals Board, 717 - 14th Street, N.W., Suite 430, Washington, D.C. 20004.  The 
aggrieved person shall also mail a copy of the protest to the CO for the solicitation. 
 

L.13 SIGNING OF OFFER: 
 

L.13.1 The Contractor shall sign the offer and print or type its name on the offer form 
in the attached Offer Form Package. Each offer must show a full business 
address and  telephone number of the Offeror and be signed by the person or 
persons legally authorized to sign contracts.  Erasures or other changes must 
be initialed by the person signing the offer.  Offer signed by an agent shall be 
accompanied by evidence of that agent's authority, unless that evidence has 
been previously furnished to the CO.   

 
L.13.2 All correspondence concerning the offer or resulting contract will be mailed to 

the address shown on the offer in the absence of written instructions from the 
Offeror or Contractor to the contrary.  Any offer submitted by a partnership 
must be signed with the partnership name by a general partner with authority 
to bind the partnership.  Any offer submitted by a corporation must be signed 
with the name of the corporation followed by the signature and title of the 
person having authority to sign for the corporation.  Offerors shall complete 
and sign all Representations, Certifications and Acknowledgments as 
appropriate.  Failure to do so may result in an offer rejection. 
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L.14 ACKNOWLEDGMENT OF AMENDMENTS: 
 

The Offeror shall acknowledge receipt of any amendment to this solicitation by (a) 
signing and returning the amendment; (b) by identifying the amendment number and 
date in the space provided for this purpose in item 20 of page 1 (Solicitation, Offer, 
Award Form) of the solicitation; or (c) by letter or telegram, including mailgrams. 
The District must receive the acknowledgment by the date and time specified for 
receipt of offer. Offeror’s failure to acknowledge an amendment may result in 
rejection of the offer. 
 

L.15  ACCEPTANCE PERIOD:  
 

The offeror agrees that its offer remains valid for a period of 120 calendar days from the 
closing date. However, if for administrative reasons, the District is unable to make an 
award within this time period, the CO will request the Contractor to extend the offer for 
an additional thirty (30) days. 
 

L.16 LEGAL STATUS OF OFFEROR: 
 

L.16.1 Each offer must provide the following information: 
L.16.2 Name, Address, Telephone Number, Federal Tax Identification Number and 

DUNS Number of Offeror; 
L.16.3 District of Columbia license, registration or certification, if required by law to 

obtain such license, registration or certification.  If the offeror is a corporation 
or partnership and does not provide a copy of its license, registration or 
certification to transact business in the District of Columbia, the offer shall 
certify its intent to obtain the necessary license, registration or certification 
prior to contract award or its exemption from such requirements; 

L.16.4 If the Offeror is a partnership or joint venture, names of general partners or 
joint ventures and copies of any joint venture or teaming agreements; and 

L.16.5 The District reserves the right to request additional information regarding the 
Offeror’s organizational status. 

 
L.17 LOCAL OPERATING FACILITIES: 
 

The Contractor shall provide and maintain its own operating quarters.  Such quarters 
shall be of sufficient size and capacity and have the necessary facilities to adequately 
carry out the work to be performed under the contract. 

 

                    
            LOCAL ADDRESS                LOCAL TELEPHONE NUMBER/FAX 

 

 __________________________________    ________________________________ 
           PAGER NUMBER                   EMERGENCY NUMBER 

 
  __________________________________                                                                
   EMERGENCY CONTACT PERSON 
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L.18 TITLE OF CORRESPONDENCE, HAND DELIVERY OR MAILING OF  
      SOLICITATION: 
 
   All contractual correspondence must be directed to: 
 
   Karen Hester, Contracting Officer  

Office of Contracting and Procurement 
Construction, Design and Building Renovation Group 
441- 4th Street, N.W., Suite 700-South 
Washington, D.C.  20001 
karen.hester@dc.gov 
(202) 724-4388 

 
L.19 OFFER DOCUMENTS : 
 

L.19.1 Persons who obtain solicitation materials from anyone other than the District’s 
official source as specified under Section L.19 are hereby notified that any 
addenda/amendments issued under this solicitation, and not acknowledged by 
an offeror could affect the offer amount and/or responsiveness determinations. 

 
L.19.2 The District assumes no responsibility for furnishing any addenda/ amendments 

to anyone who obtains solicitation materials through other than the official 
channels. 

 
L.19.3 Amendments/Addenda to solicitation documents and solicitation material are 

available from the issuing office. 
 
L.20 EXAMINATION OF OFFER DOCUMENTS AND SITE OF WORK [Applicable 

to each RFTOP and TO] 
 
 L.20.1 Offerors will be held to have: 
 

L.20.1.1  Checked all measurements and visible features which would in 
any manner affect the work to be performed. 

 
  L.20.1.2 Verified conditions at the site.  
 
L.21 Standards of Responsibility [Applicable to each Contract] 
 

L.21.1 Pursuant to 27 DCMR, 2200.4 (a) through (h), the prospective Contractor shall 
submit the following documentation, within ten (10) days of the request by the 
District, in order to be determined responsible:  

 
L.21.1.1 Evidence of financial resources adequate to perform the 

Contract, or ability to obtain them; 
L.21.1.2 Evidence of ability to comply with the required or proposed 

delivery or performance schedule, taking into consideration all 
existing commercial and district business commitments; 
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 L.21.1.3 A satisfactory performance record; 
 L.21.1.4 A satisfactory record of integrity and business ethics; 

L.21.1.5 The necessary organization, experience, accounting and 
operational controls and technical skills, or the ability to obtain 
them; 

 L.21.1.6 Compliance with the applicable District licens ing and tax laws 
and regulations; 

L.21.1.7 The necessary production, construction and technical 
equipment and facilities or the ability to obtain them, and 

L.21.1.8 Other qualifications and eligibility criteria necessary to receive 
an award under the applicable laws and regulations.  

 
L.21.2 If the prospective Contractor fails to supply the information requested, the CO 

shall make the determination of responsibility or non-responsibility based 
upon available information.  If the available information is insufficient to 
make a determination of responsibility, the CO shall determine the 
prospective Contractor to be non-responsible.  
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PART V 

 
SECTION M - EVALUATION PREFERENCE POINTS 

 
M.1 EVALUATION FOR AWARD [Not applicable to TOs] 
 

The Contracts will be awarded in accordance with the number of awards specified in § 
B.2.1, Contracts within individual dollar ranges will be awarded to responsible SBE-
certified offerors certified in Building Construction Services, New, Construction 
Services, General, Construction Services, Heavy, and Construction Services, Trade 
based upon the evaluation criteria specified in M.3, below.  Thus, while the points in the 
evaluation criteria indicate their relative importance, the total scores will not necessarily 
be determinative of the award.  Rather, the total scores will guide the District in making 
an intelligent award decisions based upon the evaluation criteria.  The Contracting 
Officer reserves the right, in her sole discretion, to award fewer than the total number of 
awards specified in § B.2.1.   

 
M.2 TECHNICAL RATING [Not applicable to TOs] 
 

  The Technical Rating Scale is as follows: 
 

Numeric Rating Adjective Description 
0 Unacceptable Fails to meet minimum 

requirements; e.g., no 
demonstrated capacity, major 
deficiencies which are not 
correctable; offeror did not 
address the factor. 

1 Poor Marginally meets minimum 
requirements; major deficiencies 
which may be correctable. 

2 Minimally 
Acceptable 

Marginally meets minimum 
requirements; minor deficiencies 
which may be correctable. 

3 Acceptable Meets requirements; no 
deficiencies. 

4 Good Meets requirements and exceeds 
some requirements; no 
deficiencies. 

5 Excellent Exceeds most, if not all 
requirements; no deficiencies. 

 
For example, if a sub factor has a point evaluation of 0 to 6 points, and (using the 
Technical Rating Scale) the District evaluates as "good" the part of the proposal 
applicable to the sub factor, the score for the sub factor is 4.8 (4/5 of 6).  The sub factor 
scores will be added together to determine the score for the factor level. 
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M.3 EVALUATION CRITERIA [Not applicable to TOs] 
 
Proposals will be evaluated based on the following technical and price evaluation factors 
listed in descending order of importance. 
 
M.3.1 Volume 1 – Technical Capability Information Evaluation   50 Points 

 
The Technical Proposal must include necessary information to enable evaluators 
to form a concrete conclusion of the offeror’s ability to perform complete project 
management of general construction projects at the dollar ranges indicated in 
Section B.  The evaluation of each Technical Proposal shall measure the ability of 
the offeror to effectively manage general construction projects, provided in 
response to the submission requirements specified in Section L.2.6.   

 
M.3.1.1   Capability and Experience:  The District will evaluate the quality and 

extent of related experience, and determine if the offeror has the 
experience to manage general construction projects, which is 
comparable to the work requirements of this solicitation. To meet the 
requirements of the RFP the proposal must demonstrate that the offeror 
has experience with management of construction projects that require 
general skills to perform as well as the capability to perform multiple 
projects at one time.  

 
M.3.1.2   Organization - The District will evaluate the offeror’s overall 

organization, organization chart, as well as number of personnel and the 
duties of proposed technical staff to determine if offeror has the ability 
to manage general projects without significant difficulty.  The narrative 
must adequately address functions, responsibilities and authorities for 
performing such duties as overall project management, site 
superintendence, quality control, safety, administration and in-house 
trade capabilities.     

 
M.3.1.3   Quality Control Plan - Applicable to offerors being evaluated for orders 

$500,000.00 and over.  The District will evaluate the offeror’s proposed 
quality control activities.  The proposal’s quality control discussion 
adequately details the offeror’s policy with regard to QC and how the 
offeror intends to achieve this standard.  The Quality Control discussion 
provides a detailed explanation of how quality issues are dealt with on 
various types of construction projects.  

 
M.3.1.5   Safety Activities – The District will evaluate the offeror’s proposed 

safety program, including, but not limited to training and 
documentation. Proposal demonstrates familiarity with, and/ or plans to 
adhere to, OSHA standards, USACOE EM 385-1-1 (Safety Manual) 
and standard State OSHA safety requirements, if applicable. (Note: The 
proposed Safety Plan (if provided) will be evaluated).    
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M.3.1.6   Scheduling methodology - Applicable to offerors being evaluated for 
orders $1 Million and over.  The District will evaluate the offeror’s 
scheduling methodology to determine if they have scheduling processes 
that ensure completion and control of the project from beginning to the 
end of the project. The proposal demonstrates an understanding of the 
limitations of a schedule as well as an understanding that an appropriate 
schedule will result in successful completion of projects.   

 
M.3.2 Volume 2 - Past Performance Evaluation    30 Points 

 
The Past Performance evaluation will include, but is not limited, to the following: 

 
Quality- Management and Workmanship 
Timeliness and adherence to schedule  
Specification compliance 
Offeror’s business practices  
Customer relationship 
Ability to successfully perform 
Safety 

    Overall customer satisfaction. 
  
 M.3.3 Price Proposal Evaluation      20 Points 
 

The price proposal evaluation will be objective.  The price evaluation will be 
objective.  The offeror with the lowest multiplier will receive the maximum price 
points.  All other proposals will receive a proportionately lower total score.  The 
following formula will be used to determine each offeror's evaluated price score: 

 
 Lowest multiplier x weight = evaluated price score 
            multiplier of proposal being evaluated 
 
M.3.4 Preference Points    (12 Points) 

 
The maximum preference points a Contractor can receive is 12.  The preference 
points will be added to the Contractor evaluation score. 

  
 
M.4 SMALL BUSINESS SET-ASIDE SOLICITATION WITH SUBCONTRACTING 

SET-ASIDE (CONSTRUCTION) 
 

M.4.1 Preferences for Local Businesses, Disadvantaged Businesses, Resident-owned  
Businesses, Small Businesses, Longtime Resident Businesses, or Local 
Businesses with Principal Offices Located in an Enterprise Zone 

 
M.4.1.1 Under the provisions of the “Small, Local, and Disadvantaged 

Business Enterprise Development and Assistance Act of 2005” 
(the Act), Title II, Subtitle N, of the “Fiscal Year 2006 Budget 
Support Act of 2005”, D.C. Law 16-33, effective October 20, 
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2005, the District shall apply preferences in evaluating bids or 
proposals from businesses that are small, local, disadvantaged, 
resident-owned, longtime resident, or local with a principal office 
located in an enterprise zone of the District of Columbia. 

 
M.4.2 General Preferences 

 
M.4.2.1 For evaluation purposes, the allowable preferences under the Act for this 

procurement are as follows: 
 

M.4.2.1.1 Three percent reduction in the bid price or the addition of three points on 
a 100-point scale for a small business enterprise (SBE) certified by the 
Small and Local Business Opportunity Commission (SLBOC) or the 
Department of Small and Local Business Development (DSLBD), as 
applicable; 

 
M.4.2.1.2 Three percent reduction in the bid price or the addition of three points on 

a 100-point scale for a resident-owned business enterprise (ROB) 
certified by the SLBOC or the DSLBD, as applicable; 

 
M.4.2.1.3 Ten percent reduction in the bid price or the addition of ten points on a 

100-point scale for a longtime resident business (LRB) certified by the 
SLBOC or the DSLBD, as applicable;  

 
M.4.2.1.4 Two percent reduction in the bid price or the addition of two points on a 

100-point scale for a local business enterprise (LBE) certified by the 
SLBOC or the DSLBD, as applicable;  

 
M.4.2.1.5 Two percent reduction in the bid price or the addition of two points on a 

100-point scale for a local business enterprise with its principal office 
located in an enterprise zone (DZE) and certified by the SLBOC or the 
DSLBD, as applicable; and 

 
 M.4.2.1.6 Two percent reduction in the bid price or the addition of two points on a 

100-point scale for a disadvantaged business enterprise (DBE) certified 
by the SLBOC or the DSLBD, as applicable. 

 
M.4.3  Application of Preferences 

 
M.4.3.1 The preferences shall be applicable to prime Contractors as follows: 

 
M.4.3.1.1 Any prime Contractor that is an SBE certified by the SLBOC or the 

DSLBD, as applicable, will receive a three percent (3%) reduction in the 
bid price for a bid submitted by the SBE in response to an Invitation for 
Bids (IFB) or the addition of three points on a 100-point scale added to 
the overall score for proposals submitted by the SBE in response to a 
Request for Proposals (RFP). 
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M.4.3.1.2 Any prime Contractor that is an ROB certified by the SLBOC or the 
DSLBD, as applicable, will receive a three percent (3%) reduction in the 
bid price for a bid submitted by the ROB in response to an IFB or the 
addition of three points on a 100-point scale added to the overall score 
for proposals submitted by the ROB in response to an RFP. 

 
 M.4.3.1.3 Any prime Contractor that is an LRB certified by the SLBOC or the 

DSLBD, as applicable, will receive a ten percent (10%) reduction in the 
bid price for a bid submitted by the LRB in response to an IFB or the 
addition of ten points on a 100-point scale added to the overall score for 
proposals submitted by the LRB in response to an RFP. 

 
M.4.3.1.4 Any prime Contractor that is an LBE certified by the SLBOC or the 

DSLBD, as applicable, will receive a two percent (2%) reduction in the 
bid price for a bid submitted by the LBE in response to an IFB or the 
addition of two points on a 100-point scale added to the overall score for 
proposals submitted by the LBE in response to an RFP. 

 
 M.4.3.1.5 Any prime Contractor that is a DZE certified by the SLBOC or the 

DSLBD, as applicable, will receive a two percent (2%) reduction in the 
bid price for a bid submitted by the DZE in response to an IFB or the 
addition of two points on a 100-point scale added to the overall score for 
proposals submitted by the DZE in response to an RFP. 

 
M.4.3.1.6 Any prime Contractor that is a DBE certified by the SLBOC or the 

DSLBD, as applicable, will receive a two percent (2%) reduction in the 
bid price for a bid submitted by the DBE in response to an IFB or the 
addition of two points on a 100-point scale added to the overall score for 
proposals submitted by the DBE in response to an RFP. 

 
M.4.4 Maximum Preference Awarded 

 
Notwithstanding the availability of the preceding preferences, the maximum 
total preference to which a certified business enterprise is entitled under the Act 
for this procurement is twelve percent (12%) for bids submitted in response to 
an IFB or the equivalent of twelve (12) points on a 100-point scale for proposals 
submitted in response to an RFP.  There will be no preference awarded for 
subcontracting by the prime Contractor with certified business enterprises. 
   

M.4.5 Preferences for Certified Joint Ventures 
 

When the SLBOC or the DSLBD, as applicable, certifies a joint venture, the 
certified joint venture will receive preferences as a prime Contractor for 
categories in which the joint venture and the certified joint venture partner are 
certified, subject to the maximum preference limitation set forth in the preceding 
paragraph. 
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M.4.6 Vendor Submission for Preferences 

 
M.4.6.1 Any vendor seeking to receive preferences on this solicitation must 

submit at the time of, and as part of its bid or proposal, the 
following documentation, as applicable to the preference being 
sought: 

  
M.4.6.2 Evidence of the vendor’s or joint venture’s certification by the 

SLBOC as an SBE, LBE, DBE, DZE, LRB, or RBO, to include a 
copy of all relevant letters of certification from the SLBOC; or 

 
M.4.6.3 Evidence of the vendor’s or joint venture’s provisional certification 

by the DSLBD as an SBE, LBE, DBE, DZE, LRB, or RBO, to 
include a copy of the provisional certification from the DSLBD. 

 
M.4.6.4 Any vendor seeking certification or provisional certification in 

order to receive preferences under this solicitation should contact 
the: 

 
 Department of Small and Local Business Development 

ATTN:  LSDBE Certification Program 
 441 Fourth Street, N.W., Suite 970N 
 Washington, DC  20001 

 
M.4.6.5 All vendors are encouraged to contact the DSLBD at (202) 727-

3900 if additional information is required on certification 
procedures and requirements. 

 
M.4.7 Mandatory Subcontracting Requirement [Applicable to TOs $250,000 and 

over] 
 

M.4.7.1 At least 35% of the dollar range of this construction contract, 
excluding the cost of materials, goods, and supplies, shall be 
subcontracted to SBEs. 

 
M.4.7.2 If there are insufficient qualified SBEs to fulfill the subcontracting 

requirement of the preceding paragraph, 35% of the dollar range, 
excluding the cost of materials, goods, and supplies, shall be 
subcontracted to local, small, or disadvantaged business 
enterprises. 

 
M.4.7.3 For the purposes of paragraph M.4.7.1, purchases from SBEs that 

provide materials, goods, and supplies may apply to the 35% 
requirement. 
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M.4.7.4 For the purposes of paragraph M.4.7.2, purchases from local, 
small, or disadvantaged business enterprises that provide materials, 
goods, and supplies may apply to the 35% requirement. 

 
M.4.8  LBE, SBE, or DBE Prime Contractor Performance Requirements [Applicable 

to TOs $250,000 and over] 
 

M.4.8.1 If an LBE, SBE, or DBE is selected as a prime Contractor and is 
granted points or price reduction pursuant to the Act or is selected 
through a set-aside program under the Act, that LBE, SBE, or DBE 
prime Contractor shall perform at least 35% of the contracting 
effort, excluding the cost of materials, goods, and supplies, with its 
own organization and resources and, if it subcontracts, at least 35% 
of the subcontracted effort, excluding the cost of materials, goods, 
and supplies, shall be with LBEs, SBEs, or DBEs. 

 
M.4.8.2 If the total of the contracting effort, excluding the cost of materials, 

goods, and supplies, proposed to be performed by the LBE, SBE, 
or DBE is less than the amount required by the preceding 
paragraph, then the LBE, SBE, or DBE shall not be eligible to 
receive preference points or a price reduction for a period of not 
less than two years. 

 
M.4.9   Prime Contractor Performance Requirements Applicable to Joint Ventures 

 
M.4.9.1 If a certified joint venture is selected as a prime Contractor and is 

granted points or price reduction pursuant to the Act or is selected 
through a set-aside program under the Act, the LBE, SBE, or DBE 
partner of the joint venture shall perform at least 50% of the 
contracting effort, excluding the cost of materials, goods, and 
supplies, with its own organization and resources and, if the joint 
venture subcontracts, at least 35% of the subcontracted effort, 
excluding the cost of materials, goods, and supplies, shall be with 
LBEs, SBEs, or DBEs.   

 
M.4.9.2 If the total of the contracting effort, excluding the cost of materials, 

good, and supplies, proposed to be performed by the LBE, SBE, or 
DBE is less than the amount required by the preceding paragraph, 
then the LBE, SBE, or DBE shall not be eligible to receive 
preference points or a price reduction for a period of not less than 
two years. 

 
M.4.10  Performance Requirement for Contracts of $1 Million or Less [Applicable to 

all TOs] 
 

If this is a construction contract of $1 million or less for which an LBE, SBE, or 
DBE is selected as prime Contractor and is granted points or price reduction 
pursuant to the Act or is selected through a set-aside program under the Act, the 
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LBE, SBE, or DBE prime Contractor shall perform at least 50% of the on-site 
work with its own work force. 

 
M.4.11  Subcontracting Plan [Applicable to TOs $250,000 and over] 

 
Any prime Contractor responding to this solicitation shall submit, within 5 days 
of the CO’s request, a notarized statement detailing its subcontracting plan.  
Each subcontracting plan shall include the following: 

 
M.4.11.1 A description of the goods and services to be provided by the 

SBEs, or if insufficient qualified SBEs, then by SBEs, LBEs, or 
DBEs; 

 
M.4.11.2 A statement of the dollar range, by type of business enterprise, of 

the bid or proposal that pertains to the subcontracts to be 
performed by the SBEs, or if insufficient qualified SBEs, then by 
the SBEs, LBEs, or DBEs; 

 
M.4.11.3 The names and addresses of all proposed subcontractors who are 

SBEs, or if insufficient qualified SBEs, then who are SBEs, LBEs, 
or DBEs; 

 
M.4.11.4 The name of the individual employed by the prime Contractor who 

will administer the subcontracting plan, and a description of the 
duties of the individual; 

 
M.4.11.5 A description of the efforts the prime Contractor will make to 

ensure that SBEs, or if insufficient SBEs, then SBEs, LBEs, or 
DBEs, will have an equitable opportunity to compete for 
subcontracts; 

 
M.4.11.6 In all subcontracts that offer further subcontracting opportunities, 

assurances that the prime Contractor will include a statement, 
approved by the CO, that the subcontractor will adopt a 
subcontracting plan similar to the subcontracting plan required by 
the contract; 

 
M.4.11.7 Assurances that the prime Contractor will cooperate in any studies 

or surveys that may be required by the CO, and submit periodic 
reports, as requested by the CO, to allow the District to determine 
the extent of compliance by the prime Contractor with the 
subcontracting plan; 

 
M.4.11.8 List the type of records the prime Contractor will maintain to 

demonstrate procedures adopted to comply with the requirements 
set forth in the subcontracting plan, and include assurances that the 
prime Contractor will make such records available for review upon 
the District’s request; and 
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M.4.11.9 A description of the prime Contractor’s recent effort to locate 

SBEs, or if insufficient SBEs, then SBEs, LBEs, or DBEs and to 
award subcontracts to them. 

 
M.4.12 Enforcement and Penalties for Willful Breach of Subcontracting Plan 
   [Applicable to TOs $250,000.00 and over] 
 

The willful breach by a Contractor of a subcontracting plan for utilization of 
local, small, or disadvantaged businesses in the performance of a contract, the 
failure to submit any required subcontracting plan monitoring or compliance 
report, or the deliberate submission of falsified data may be enforced by the 
DSLBD through the imposition of penalties, including monetary fines of 
$15,000 or 5% of the total amount of the work that the Contractor was to 
subcontract to local, small, or disadvantaged businesses, whichever is greater, 
for each such breach, failure, or falsified submission. 

 
 
 
 

 


